Michigan Department PRICED PROPOSAL COVER SHEET Page 1of 1

of Transportation
5101 (01.08.19)

This form replaces a traditional cover letter, and must have a signature by an authorized legal signer. This form is required for all priced proposals,
and shall be the very first page(s). This priced proposal is a binding document and no further Consultant signature(s) will be required if an
authorization is issued, rather than a contract.

This form shall be completed by each consultant that has a derivation of cost sheet as part of this priced proposal. Traditional cover letters are not
required, but may be added after this Priced Proposal Cover Sheet(s).

PROJECT INFORMATION

MDOT CONTROL SECTION(S) — JOB NUMBER(S): CONTRACT / AUTHORIZATION NUMBER:
CS 99990 & 99991 - JN 111111C 222222C 333333D 2013-1234/71
444444D 555555C 666666C 777777D 888888D 999999C

PROJECT DESCRIPTION:

I-496, 1-96 to Lansing Road Reconstruction

BASIS FOR REIMBURSEMENT AND METHOD OF PAYMENT as specified in the MDOT Scope of Services (Actual Cost, Actual Cost Plus Fixed
Fee, Loaded Hourly Rate, Unit Price, Lump Sum, and Milestones) When applicable, list ALL Consultant(s) performing work on this project and the
basis for reimbursement and method of payment for each.) Example: Actual Cost Plus Fixed Fee: (Each firm init.)

Actual Cost Plus Fixed Fee (ACFF) AC BR CS GRU MT
Lump Sum (Derived from ACFF)(LSUM(A)) TEI
Milestone (Derived from ACFF)(MILE(A)) DQ

Actual Cost (AC) SuU

Lump Sum (LSUM) LCI
Milestone (MILE) WBR

Unit Price (UNIT) VT GTTC
Loaded Hourly (LDHRLY) MR

PREQUALIFICATION CLASSIFICATION(S) (When applicable, list ALL Consultant(s) performing work on this project and all classification(s) in
which they will be working. Use current MDOT classification names.) Example: Design: Roadway: (Each firm init.)

Design - Roadway: Intermediate AC BR DQ
Design - Bridges AC CS DQ
Surveying: Road Design SuU
Surveying: Structure SuU
Design - Traffic: Pavement Markings TEI
Design - Traffic: Signing - Freeway MT
Design - Traffic: Signing - Non-Freeway MT
Design - Traffic: Capacity & Geometrics Analysis TEI
Design - Traffic: Signal MT
Design - Traffic: Signal Operations - Complex TEI
Design - Traffic: Work Zone Maintenance of Traffic MT
Design - Traffic: Work Zone Mobility & Safety TEI
Design - Geotechnical AC BR GRU
Design: Landscape Architecture AC BR
Design - Utilities: Municipal AC
Video Taping Storm Sewer VT
Traffic Control LClI GTTC
Public Relations MR
ROW Acquisition Services WBR
PRIME CONSULTANT INFORMATION
LEGAL BUSINESS NAME: FEDERAL ID NUMBER: (Must match prequalification file) [ROLE: (Prime, Tier 1, Tier
Alpha Company, LLC AC-000000 Prime Firm
COMPANY ADDRESS: CITY: STATE: ZIP CODE:
AC Address AC City Ml AC Zip
EMAIL (AUTHORIZED CONTRACT SIGNER): PHONE NO.: EMAIL (FOR SIGNED CONTRACT DISTRIBUTION):
AC Ctct 2 Email AC Ph. No. AC Ctct 1 Email

By signature on this form, the consultant agrees that information provided in the consultant priced proposal does not contradict the
scope of services or violate the contract terms and conditions.

AUTHORIZED LEGAL SIGNER: (Printed Name - Title)  |DIGITAL SIGNATURE AND DATE:
AC Contact Name
AC Ctct Title




Michigan Department
of Transportation
5102 (01.08.19)

agreement.

DOCUMENT OF CHANGES TO THE MDOT
SCOPE OF SERVICES

This form is for use during the contract approval process and shall be attached anywhere the MDOT Scope of Services is used, such as in a
contract exhibit. The MDOT Project Manager (PM) shall complete this form to document any changes (or verify no change) to an MDOT Scope of
Service previously used for advertisement and for consultant selection that has been changed through, for example, the contract negotiation process
or the scope verification meeting. This form is not required when a PM is requesting additional services through a revision or amendment to an

Page 1 of 1

PROJECT INFORMATION

MDOT CONTROL SECTION(S) — JOB NUMBER(S):

CS 99990 & 99991 - JN 111111C

CONTRACT / AUTHORIZATION NUMBER:

2013-1234/z71

PRIME CONSULTANT NAME:

Alpha Company, LLC

PROJECT DESCRIPTION:

I-496, 1-96 to Lansing Road Reconstruction

Box A.

No changes have been made.

If you selected one of the following, please complete Box B.
Changes have been made - pages are attached
Changes have been made - pages are not attached

Box B. (Select all that apply):

Changes require a prequalification classification change.

Changes do not require a prequalification classification change.

Changes include a major adjustment in the project limits.

Changes do not include a major adjustment in the project limits.

Changes affect the engineer's estimate.

Changes do not affect the engineer's estimate.

Manual. This meeting was held on the following date:

For Construction Engineering projects, an Expectations Meeting was held with the Consultant as required by the MDOT Construction DATE:

LIST SPECIFIC ADDITIONS, DELETIONS, AND/OR CHANGES IN THE MDOT SCOPE OF SERVICES

as amended.

| certify that all of the above additions, deletions, and/or changes have been incorporated within the advertised MDOT Scope of Services,

AUTHORIZED LEGAL SIGNER: (Printed Name - Title)
AC Contact Name
AC Ctct Title

DIGITAL SIGNATURE AND DATE:

MDOT PROJECT MANAGER:

J. Schmoe

DIGITAL SIGNATURE AND DATE:




Vichigan Depariment SUBCONSULTANT PRICED PROPOSAL COVER SHEET

of Transportation

5101S (01.08.19) AND INTENT TO SUBCONTRACT
This form is to demonstrate the CONTRACTING CONSULTANT'’S intent to subcontract or to amend a subcontract. This form replaces the traditional subcontract agreements
submitted directly to MDOT through the subcontracting process. It does not serve as a replacement for any subcontract agreements between the CONTRACTING
CONSULTANT and SUBCONTRACTING CONSULTANT(S). This form is required of all SUBCONTRACTING CONSULTANTS providing services under the Prime Contract
and must have a signature by an authorized legal signer of the SUBCONTRACTING CONSULTANT and CONTRACTING CONSULTANT.

PROJECT INFORMATION
MDOT CONTROL SECTION(S) - JOB NUMBER(S): CONTRACT / AUTHORIZATION NUMBER: BASIS OF PAYMENT:
CS 99990 & 99991 - JN 111111C 222222C 333333D 444444D 2013-1234/71 L DHRLY

555555C 666666C 777777D 888888D 999999C
PROJECT DESCRIPTION:

I-496, 1-96 to Lansing Road Reconstruction

SUBCONTRACT AMOUNT FIXED FEE
ORIGINAL: MODIFICATIONS: TOTAL: ORIGINAL: MODIFICATIONS: TOTAL:

$ 36,344.56 | $ - $ 36,344.56 | $ - | $ - $ -
SUBCONTRACTING CONSULTANT PREQUALIFICATION CLASSIFICATION(S) -OR- DESCRIPTION OF SERVICES:

Public Relations MR

- The SUBCONTRACTING CONSULTANT shall be governed by The laws of The State of Michigan and compliant with all applicable Federal laws and regulations, as set forth
in The Prime Contract. The SUBCONTRACTING CONSULTANT shall be governed by all The terms and conditions of The Prime Contract, including any amendments to the
original Prime Contract. The terms and conditionsof the Prime Contract shall prevail over the services provided for under any subcontract.

- The effective date of the subcontract shall not be prior to the date of signature by both parties, unless a Limited Notice to Proceed is in place. The expiration date of the
subcontract shall be the same as the Prime Contract unless otherwise mutually agreed upon by both parties and referenced in the subcontract.

- MDOT, FHWA or its representative may inspect, copy, scan or audit the CONTRACTING CONSULTANT or SUBCONTRACTING CONSULTANT records at any reasonable
time after giving reasonable notice. Any audit, examination, review, assessment, inspection and/or investigation performed would allow MDOT to make financial adjustments to
charges for which this company has requested reimbursement via an MDOT service contract, and require the company to be directly responsible for any monies owed MDOT.
- The CONTRACTING CONSULTANT shall make payment to any SUBCONTRACTING CONSULTANT within (10) days of receipt of payment. The CONTRACTING
CONSULTANT shall pay the SUBCONTRACTING CONSULTANT on the basis of payment identified above.

- Records, including executed subcontracts, are to be maintained for 3 years from the date of final payment to the CONTRACTING CONSULTANT and all other pending
matters are closed. The Department or its representative may inspect, copy, scan, or audit the Records at any reasonable time after giving reasonable notice.

- The SUBCONTRACTING CONSULTANT agrees that the cost reported to the CONTRACTING CONSULTANT for this Contract will represent only those items that are
properly chargeable in accordance with the Prime Contract. The SUBCONTRACTING CONSULTANT also certifies that upon receipt, it will read the Prime Contract terms and
will make itself aware of the applicable laws, regulations, and terms of the prime contract that apply to the reporting of costs incurred under the terms of the Prime Contract.

- The MDOT Project Manager shall be notified in writing by the CONTRACTING CONSULTANT in the event the subcontract or amendment is not executed.

- The individuals signing the subcontract represent and warrant that they have the power and authority to enter into the subcontract (or amendment) and bind the parties for
whom they sign.

- The SUBCONTRACTING CONSULTANT certifies that it agrees to use the E-Verify system to verify that all persons it hires during the subcontract term are legally present
and authorized to work in the United States.

- Fixed Fee on "as needed" projects is computed by taking the percent of actual labor hours invoiced to labor hours authorized, then applying that percentage to the total fixed
fee authorized.

- Amendments to add additional funds need to specify what the basis of payment is, the total amendment fee and fixed fee (if applicable) amounts, and the new total maximum
not to exceed subcontract fee and fixed fee amounts.

SUBCONTRACTING CONSULTANT INFORMATION (TIER 1 or TIER 2)

LEGAL BUSINESS NAME: FEDERAL ID NUMBER: (Must match prequalification file) ROLE: (Prime, Tier 1, Tier 2)
Media Relations MR-000222 Tier 1 Sub
COMPANY ADDRESS: CITY: STATE: ZIP CODE:
MR Address MR City Ml MR Zip

EMAIL (AUTHORIZED CONTRACT SIGNER): PHONE NO.: EMAIL (FOR SIGNED CONTRACT DISTRIBUTION):

MR Ctct 2 Email MR Ph. No. MR Ctct 1 Email
I, as the SUBCONTRACT CONSULTANT, certify that | am prequalified or certified, as required by the Michigan Department of Transportation, to |DBE:
perform the services under the subcontract. Y
AUTHORIZED LEGAL SIGNER: (Printed Name - Title) DIGITAL SIGNATURE AND DATE:

MR Contact Name
MR Ctct Title

CONTRACTING CONSULTANT INFORMATION (PRIME or TIER 1)

I, as the CONTRACTING CONSULTANT, intend to retain the services of the above SUBCONTRACTING CONSULTANT to perform services.
LEGAL BUSINESS NAME: PHONE NO.:

Alpha Company, LLC AC Ph. No.
AUTHORIZED LEGAL SIGNER: (Printed Name - Title) DIGITAL SIGNATURE AND DATE:

AC Contact Name
AC Ctct Title




Vichigan Depariment SUBCONSULTANT PRICED PROPOSAL COVER SHEET

of Transportation

5101S (01.08.19) AND INTENT TO SUBCONTRACT

This form is to demonstrate the CONTRACTING CONSULTANT'’S intent to subcontract or to amend a subcontract. This form replaces the traditional subcontract agreements
submitted directly to MDOT through the subcontracting process. It does not serve as a replacement for any subcontract agreements between the CONTRACTING
CONSULTANT and SUBCONTRACTING CONSULTANT(S). This form is required of all SUBCONTRACTING CONSULTANTS providing services under the Prime Contract
and must have a signature by an authorized legal signer of the SUBCONTRACTING CONSULTANT and CONTRACTING CONSULTANT.

PROJECT INFORMATION

MDOT CONTROL SECTION(S) - JOB NUMBER(S): CONTRACT / AUTHORIZATION NUMBER: BASIS OF PAYMENT:
CS 99990 & 99991 - JN 2013-1234/71 UNIT

PROJECT DESCRIPTION:
I-496, 1-96 to Lansing Road Reconstruction

SUBCONTRACT AMOUNT FIXED FEE

ORIGINAL: MODIFICATIONS: TOTAL: ORIGINAL: MODIFICATIONS: TOTAL:

$ 25,000.00 | $ - $ 25,000.00 | $ - 1% - $ -
SUBCONTRACTING CONSULTANT PREQUALIFICATION CLASSIFICATION(S) -OR- DESCRIPTION OF SERVICES:

Video Taping Storm Sewer VT

- The SUBCONTRACTING CONSULTANT shall be governed by The laws of The State of Michigan and compliant with all applicable Federal laws and regulations, as set forth
in The Prime Contract. The SUBCONTRACTING CONSULTANT shall be governed by all The terms and conditions of The Prime Contract, including any amendments to the
original Prime Contract. The terms and conditionsof the Prime Contract shall prevail over the services provided for under any subcontract.

- The effective date of the subcontract shall not be prior to the date of signature by both parties, unless a Limited Notice to Proceed is in place. The expiration date of the
subcontract shall be the same as the Prime Contract unless otherwise mutually agreed upon by both parties and referenced in the subcontract.

- MDOT, FHWA or its representative may inspect, copy, scan or audit the CONTRACTING CONSULTANT or SUBCONTRACTING CONSULTANT records at any reasonable
time after giving reasonable notice. Any audit, examination, review, assessment, inspection and/or investigation performed would allow MDOT to make financial adjustments to
charges for which this company has requested reimbursement via an MDOT service contract, and require the company to be directly responsible for any monies owed MDOT.
- The CONTRACTING CONSULTANT shall make payment to any SUBCONTRACTING CONSULTANT within (10) days of receipt of payment. The CONTRACTING
CONSULTANT shall pay the SUBCONTRACTING CONSULTANT on the basis of payment identified above.

- Records, including executed subcontracts, are to be maintained for 3 years from the date of final payment to the CONTRACTING CONSULTANT and all other pending
matters are closed. The Department or its representative may inspect, copy, scan, or audit the Records at any reasonable time after giving reasonable notice.

- The SUBCONTRACTING CONSULTANT agrees that the cost reported to the CONTRACTING CONSULTANT for this Contract will represent only those items that are
properly chargeable in accordance with the Prime Contract. The SUBCONTRACTING CONSULTANT also certifies that upon receipt, it will read the Prime Contract terms and
will make itself aware of the applicable laws, regulations, and terms of the prime contract that apply to the reporting of costs incurred under the terms of the Prime Contract.

- The MDOT Project Manager shall be notified in writing by the CONTRACTING CONSULTANT in the event the subcontract or amendment is not executed.

- The individuals signing the subcontract represent and warrant that they have the power and authority to enter into the subcontract (or amendment) and bind the parties for
whom they sign.

- The SUBCONTRACTING CONSULTANT certifies that it agrees to use the E-Verify system to verify that all persons it hires during the subcontract term are legally present
and authorized to work in the United States.

- Fixed Fee on "as needed" projects is computed by taking the percent of actual labor hours invoiced to labor hours authorized, then applying that percentage to the total fixed
fee authorized.

- Amendments to add additional funds need to specify what the basis of payment is, the total amendment fee and fixed fee (if applicable) amounts, and the new total maximum
not to exceed subcontract fee and fixed fee amounts.

SUBCONTRACTING CONSULTANT INFORMATION (TIER 1 or TIER 2)

LEGAL BUSINESS NAME: FEDERAL ID NUMBER: (Must match prequalification file) ROLE: (Prime, Tier 1, Tier 2)
VideoTaping, LLC VT-000111 Tier 1 Sub
COMPANY ADDRESS: CITY: STATE: ZIP CODE:
VT Address VT City Ml VT Zip

EMAIL (AUTHORIZED CONTRACT SIGNER): PHONE NO.: EMAIL (FOR SIGNED CONTRACT DISTRIBUTION):

VT Ctct 2 Email VT Ph. No. VT Ctct 1 Email
I, as the SUBCONTRACT CONSULTANT, certify that | am prequalified or certified, as required by the Michigan Department of Transportation, to |pBE:
perform the services under the subcontract. N
AUTHORIZED LEGAL SIGNER: (Printed Name - Title) DIGITAL SIGNATURE AND DATE:

VT Contact Name
VT Ctct Title

CONTRACTING CONSULTANT INFORMATION (PRIME or TIER 1)

I, as the CONTRACTING CONSULTANT, intend to retain the services of the above SUBCONTRACTING CONSULTANT to perform services.
LEGAL BUSINESS NAME: PHONE NO.:

Alpha Company, LLC AC Ph. No.
AUTHORIZED LEGAL SIGNER: (Printed Name - Title) DIGITAL SIGNATURE AND DATE:
AC Contact Name
AC Ctct Title




Vichigan Depariment SUBCONSULTANT PRICED PROPOSAL COVER SHEET

of Transportation

5101S (01.08.19) AND INTENT TO SUBCONTRACT

This form is to demonstrate the CONTRACTING CONSULTANT'’S intent to subcontract or to amend a subcontract. This form replaces the traditional subcontract agreements
submitted directly to MDOT through the subcontracting process. It does not serve as a replacement for any subcontract agreements between the CONTRACTING
CONSULTANT and SUBCONTRACTING CONSULTANT(S). This form is required of all SUBCONTRACTING CONSULTANTS providing services under the Prime Contract
and must have a signature by an authorized legal signer of the SUBCONTRACTING CONSULTANT and CONTRACTING CONSULTANT.

PROJECT INFORMATION

MDOT CONTROL SECTION(S) - JOB NUMBER(S): CONTRACT / AUTHORIZATION NUMBER: BASIS OF PAYMENT:
CS 99990 & 99991 - JN 2013-1234/71 MILE

PROJECT DESCRIPTION:
I-496, 1-96 to Lansing Road Reconstruction

SUBCONTRACT AMOUNT FIXED FEE
ORIGINAL: MODIFICATIONS: TOTAL: ORIGINAL: MODIFICATIONS: TOTAL:

$ 16,200.00 | $ - $ 16,200.00 | $ - 1% - $ -
SUBCONTRACTING CONSULTANT PREQUALIFICATION CLASSIFICATION(S) -OR- DESCRIPTION OF SERVICES:

ROW Acquisition Services WBR

- The SUBCONTRACTING CONSULTANT shall be governed by The laws of The State of Michigan and compliant with all applicable Federal laws and regulations, as set forth
in The Prime Contract. The SUBCONTRACTING CONSULTANT shall be governed by all The terms and conditions of The Prime Contract, including any amendments to the
original Prime Contract. The terms and conditionsof the Prime Contract shall prevail over the services provided for under any subcontract.

- The effective date of the subcontract shall not be prior to the date of signature by both parties, unless a Limited Notice to Proceed is in place. The expiration date of the
subcontract shall be the same as the Prime Contract unless otherwise mutually agreed upon by both parties and referenced in the subcontract.

- MDOT, FHWA or its representative may inspect, copy, scan or audit the CONTRACTING CONSULTANT or SUBCONTRACTING CONSULTANT records at any reasonable
time after giving reasonable notice. Any audit, examination, review, assessment, inspection and/or investigation performed would allow MDOT to make financial adjustments to
charges for which this company has requested reimbursement via an MDOT service contract, and require the company to be directly responsible for any monies owed MDOT.
- The CONTRACTING CONSULTANT shall make payment to any SUBCONTRACTING CONSULTANT within (10) days of receipt of payment. The CONTRACTING
CONSULTANT shall pay the SUBCONTRACTING CONSULTANT on the basis of payment identified above.

- Records, including executed subcontracts, are to be maintained for 3 years from the date of final payment to the CONTRACTING CONSULTANT and all other pending
matters are closed. The Department or its representative may inspect, copy, scan, or audit the Records at any reasonable time after giving reasonable notice.

- The SUBCONTRACTING CONSULTANT agrees that the cost reported to the CONTRACTING CONSULTANT for this Contract will represent only those items that are
properly chargeable in accordance with the Prime Contract. The SUBCONTRACTING CONSULTANT also certifies that upon receipt, it will read the Prime Contract terms and
will make itself aware of the applicable laws, regulations, and terms of the prime contract that apply to the reporting of costs incurred under the terms of the Prime Contract.

- The MDOT Project Manager shall be notified in writing by the CONTRACTING CONSULTANT in the event the subcontract or amendment is not executed.

- The individuals signing the subcontract represent and warrant that they have the power and authority to enter into the subcontract (or amendment) and bind the parties for
whom they sign.

- The SUBCONTRACTING CONSULTANT certifies that it agrees to use the E-Verify system to verify that all persons it hires during the subcontract term are legally present
and authorized to work in the United States.

- Fixed Fee on "as needed" projects is computed by taking the percent of actual labor hours invoiced to labor hours authorized, then applying that percentage to the total fixed
fee authorized.

- Amendments to add additional funds need to specify what the basis of payment is, the total amendment fee and fixed fee (if applicable) amounts, and the new total maximum
not to exceed subcontract fee and fixed fee amounts.

SUBCONTRACTING CONSULTANT INFORMATION (TIER 1 or TIER 2)

LEGAL BUSINESS NAME: FEDERAL ID NUMBER: (Must match prequalification file) ROLE: (Prime, Tier 1, Tier 2)

We Buy ROW RW-000333 Tier 1 Sub
COMPANY ADDRESS: CITY: STATE: ZIP CODE:

RW Address RW City Ml RW Zip
EMAIL (AUTHORIZED CONTRACT SIGNER): PHONE NO.: EMAIL (FOR SIGNED CONTRACT DISTRIBUTION):

RW Ctct 2 Email RW Ph. No. RW Ctct 1 Email
I, as the SUBCONTRACT CONSULTANT, certify that | am prequalified or certified, as required by the Michigan Department of Transportation, to |pBE:
perform the services under the subcontract. N
AUTHORIZED LEGAL SIGNER: (Printed Name - Title) DIGITAL SIGNATURE AND DATE:
RW Contact Name
RW Ctct Title

CONTRACTING CONSULTANT INFORMATION (PRIME or TIER 1)

I, as the CONTRACTING CONSULTANT, intend to retain the services of the above SUBCONTRACTING CONSULTANT to perform services.
LEGAL BUSINESS NAME: PHONE NO.:

Alpha Company, LLC AC Ph. No.
AUTHORIZED LEGAL SIGNER: (Printed Name - Title) DIGITAL SIGNATURE AND DATE:
AC Contact Name
AC Ctct Title




Vichigan Depariment SUBCONSULTANT PRICED PROPOSAL COVER SHEET

of Transportation

5101S (01.08.19) AND INTENT TO SUBCONTRACT

This form is to demonstrate the CONTRACTING CONSULTANT'’S intent to subcontract or to amend a subcontract. This form replaces the traditional subcontract agreements
submitted directly to MDOT through the subcontracting process. It does not serve as a replacement for any subcontract agreements between the CONTRACTING
CONSULTANT and SUBCONTRACTING CONSULTANT(S). This form is required of all SUBCONTRACTING CONSULTANTS providing services under the Prime Contract
and must have a signature by an authorized legal signer of the SUBCONTRACTING CONSULTANT and CONTRACTING CONSULTANT.

PROJECT INFORMATION
MDOT CONTROL SECTION(S) — JOB NUMBER(S): CONTRACT / AUTHORIZATION NUMBER: BASIS OF PAYMENT:

CS 99990 & 99991 - N 2013-1234/71 ACFF

PROJECT DESCRIPTION:
I-496, 1-96 to Lansing Road Reconstruction

SUBCONTRACT AMOUNT FIXED FEE

ORIGINAL: MODIFICATIONS: TOTAL: ORIGINAL: MODIFICATIONS: TOTAL:

$ 306,292.11 [ $ - $ 306,292.11 | $ 30,328.83 | $ - $ 30,328.83
SUBCONTRACTING CONSULTANT PREQUALIFICATION CLASSIFICATION(S) -OR- DESCRIPTION OF SERVICES:

Design - Roadway: Intermediate BR

Design - Geotechnical BR

Design: Landscape Architecture BR

ROW Acquisition Services BR

- The SUBCONTRACTING CONSULTANT shall be governed by The laws of The State of Michigan and compliant with all applicable Federal laws and regulations, as set forth
in The Prime Contract. The SUBCONTRACTING CONSULTANT shall be governed by all The terms and conditions of The Prime Contract, including any amendments to the
original Prime Contract. The terms and conditionsof the Prime Contract shall prevail over the services provided for under any subcontract.

- The effective date of the subcontract shall not be prior to the date of signature by both parties, unless a Limited Notice to Proceed is in place. The expiration date of the
subcontract shall be the same as the Prime Contract unless otherwise mutually agreed upon by both parties and referenced in the subcontract.

- MDOT, FHWA or its representative may inspect, copy, scan or audit the CONTRACTING CONSULTANT or SUBCONTRACTING CONSULTANT records at any reasonable
time after giving reasonable notice. Any audit, examination, review, assessment, inspection and/or investigation performed would allow MDOT to make financial adjustments to
charges for which this company has requested reimbursement via an MDOT service contract, and require the company to be directly responsible for any monies owed MDOT.
- The CONTRACTING CONSULTANT shall make payment to any SUBCONTRACTING CONSULTANT within (10) days of receipt of payment. The CONTRACTING
CONSULTANT shall pay the SUBCONTRACTING CONSULTANT on the basis of payment identified above.

- Records, including executed subcontracts, are to be maintained for 3 years from the date of final payment to the CONTRACTING CONSULTANT and all other pending
matters are closed. The Department or its representative may inspect, copy, scan, or audit the Records at any reasonable time after giving reasonable notice.

- The SUBCONTRACTING CONSULTANT agrees that the cost reported to the CONTRACTING CONSULTANT for this Contract will represent only those items that are
properly chargeable in accordance with the Prime Contract. The SUBCONTRACTING CONSULTANT also certifies that upon receipt, it will read the Prime Contract terms and
will make itself aware of the applicable laws, regulations, and terms of the prime contract that apply to the reporting of costs incurred under the terms of the Prime Contract.

- The MDOT Project Manager shall be notified in writing by the CONTRACTING CONSULTANT in the event the subcontract or amendment is not executed.

- The individuals signing the subcontract represent and warrant that they have the power and authority to enter into the subcontract (or amendment) and bind the parties for
whom they sign.

- The SUBCONTRACTING CONSULTANT certifies that it agrees to use the E-Verify system to verify that all persons it hires during the subcontract term are legally present
and authorized to work in the United States.

- Fixed Fee on "as needed" projects is computed by taking the percent of actual labor hours invoiced to labor hours authorized, then applying that percentage to the total fixed
fee authorized.

- Amendments to add additional funds need to specify what the basis of payment is, the total amendment fee and fixed fee (if applicable) amounts, and the new total maximum
not to exceed subcontract fee and fixed fee amounts.

SUBCONTRACTING CONSULTANT INFORMATION (TIER 1 or TIER 2)

LEGAL BUSINESS NAME: FEDERAL ID NUMBER: (Must match prequalification file) ROLE: (Prime, Tier 1, Tier 2)
Bravo Roads, LLC BR-111111 Tier 1 Sub
COMPANY ADDRESS: CITY: STATE: ZIP CODE:
BR Address BR City Ml BF Zip

EMAIL (AUTHORIZED CONTRACT SIGNER): PHONE NO.: EMAIL (FOR SIGNED CONTRACT DISTRIBUTION):

BR Ctct 2 Email BR Ph. No. BR Ctct 1 Email
I, as the SUBCONTRACT CONSULTANT, certify that | am prequalified or certified, as required by the Michigan Department of Transportation, to |pBE:
perform the services under the subcontract. N
AUTHORIZED LEGAL SIGNER: (Printed Name - Title) DIGITAL SIGNATURE AND DATE:

BR Contact Name
BR Ctct Title

CONTRACTING CONSULTANT INFORMATION (PRIME or TIER 1)

I, as the CONTRACTING CONSULTANT, intend to retain the services of the above SUBCONTRACTING CONSULTANT to perform services.
LEGAL BUSINESS NAME: PHONE NO.:

Alpha Company, LLC AC Ph. No.
AUTHORIZED LEGAL SIGNER: (Printed Name - Title) DIGITAL SIGNATURE AND DATE:
AC Contact Name
AC Ctct Title




Vichigan Depariment SUBCONSULTANT PRICED PROPOSAL COVER SHEET

of Transportation

5101S (01.08.19) AND INTENT TO SUBCONTRACT

This form is to demonstrate the CONTRACTING CONSULTANT'’S intent to subcontract or to amend a subcontract. This form replaces the traditional subcontract agreements
submitted directly to MDOT through the subcontracting process. It does not serve as a replacement for any subcontract agreements between the CONTRACTING
CONSULTANT and SUBCONTRACTING CONSULTANT(S). This form is required of all SUBCONTRACTING CONSULTANTS providing services under the Prime Contract
and must have a signature by an authorized legal signer of the SUBCONTRACTING CONSULTANT and CONTRACTING CONSULTANT.

PROJECT INFORMATION

MDOT CONTROL SECTION(S) - JOB NUMBER(S): CONTRACT / AUTHORIZATION NUMBER: BASIS OF PAYMENT:
CS 99990 & 99991 - JN 2013-1234/71 ACFF

PROJECT DESCRIPTION:
I-496, 1-96 to Lansing Road Reconstruction

SUBCONTRACT AMOUNT FIXED FEE
ORIGINAL: MODIFICATIONS: TOTAL: ORIGINAL: MODIFICATIONS: TOTAL:
$ 560,680.47 | $ - $ 560,680.47 | $ 55,531.41 | $ - $ 55,5631.41
SUBCONTRACTING CONSULTANT PREQUALIFICATION CLASSIFICATION(S) -OR- DESCRIPTION OF SERVICES:
Design - Bridges CS

- The SUBCONTRACTING CONSULTANT shall be governed by The laws of The State of Michigan and compliant with all applicable Federal laws and regulations, as set forth
in The Prime Contract. The SUBCONTRACTING CONSULTANT shall be governed by all The terms and conditions of The Prime Contract, including any amendments to the
original Prime Contract. The terms and conditionsof the Prime Contract shall prevail over the services provided for under any subcontract.

- The effective date of the subcontract shall not be prior to the date of signature by both parties, unless a Limited Notice to Proceed is in place. The expiration date of the
subcontract shall be the same as the Prime Contract unless otherwise mutually agreed upon by both parties and referenced in the subcontract.

- MDOT, FHWA or its representative may inspect, copy, scan or audit the CONTRACTING CONSULTANT or SUBCONTRACTING CONSULTANT records at any reasonable
time after giving reasonable notice. Any audit, examination, review, assessment, inspection and/or investigation performed would allow MDOT to make financial adjustments to
charges for which this company has requested reimbursement via an MDOT service contract, and require the company to be directly responsible for any monies owed MDOT.
- The CONTRACTING CONSULTANT shall make payment to any SUBCONTRACTING CONSULTANT within (10) days of receipt of payment. The CONTRACTING
CONSULTANT shall pay the SUBCONTRACTING CONSULTANT on the basis of payment identified above.

- Records, including executed subcontracts, are to be maintained for 3 years from the date of final payment to the CONTRACTING CONSULTANT and all other pending
matters are closed. The Department or its representative may inspect, copy, scan, or audit the Records at any reasonable time after giving reasonable notice.

- The SUBCONTRACTING CONSULTANT agrees that the cost reported to the CONTRACTING CONSULTANT for this Contract will represent only those items that are
properly chargeable in accordance with the Prime Contract. The SUBCONTRACTING CONSULTANT also certifies that upon receipt, it will read the Prime Contract terms and
will make itself aware of the applicable laws, regulations, and terms of the prime contract that apply to the reporting of costs incurred under the terms of the Prime Contract.

- The MDOT Project Manager shall be notified in writing by the CONTRACTING CONSULTANT in the event the subcontract or amendment is not executed.

- The individuals signing the subcontract represent and warrant that they have the power and authority to enter into the subcontract (or amendment) and bind the parties for
whom they sign.

- The SUBCONTRACTING CONSULTANT certifies that it agrees to use the E-Verify system to verify that all persons it hires during the subcontract term are legally present
and authorized to work in the United States.

- Fixed Fee on "as needed" projects is computed by taking the percent of actual labor hours invoiced to labor hours authorized, then applying that percentage to the total fixed
fee authorized.

- Amendments to add additional funds need to specify what the basis of payment is, the total amendment fee and fixed fee (if applicable) amounts, and the new total maximum
not to exceed subcontract fee and fixed fee amounts.

SUBCONTRACTING CONSULTANT INFORMATION (TIER 1 or TIER 2)

LEGAL BUSINESS NAME: FEDERAL ID NUMBER: (Must match prequalification file) ROLE: (Prime, Tier 1, Tier 2)
Charlie Structure Co. CS-222222 Tier 1 Sub
COMPANY ADDRESS: CITY: STATE: ZIP CODE:
CS Address CS City Ml CS Zip

EMAIL (AUTHORIZED CONTRACT SIGNER): PHONE NO.: EMAIL (FOR SIGNED CONTRACT DISTRIBUTION):

CS Ctct 2 Email CS Ph. No. CS Ctct 1 Email
I, as the SUBCONTRACT CONSULTANT, certify that | am prequalified or certified, as required by the Michigan Department of Transportation, to |pBE:
perform the services under the subcontract. N
AUTHORIZED LEGAL SIGNER: (Printed Name - Title) DIGITAL SIGNATURE AND DATE:

CS Contact Name
CS Ctct Title

CONTRACTING CONSULTANT INFORMATION (PRIME or TIER 1)

I, as the CONTRACTING CONSULTANT, intend to retain the services of the above SUBCONTRACTING CONSULTANT to perform services.
LEGAL BUSINESS NAME: PHONE NO.:

Alpha Company, LLC AC Ph. No.
AUTHORIZED LEGAL SIGNER: (Printed Name - Title) DIGITAL SIGNATURE AND DATE:
AC Contact Name
AC Ctct Title




Vichigan Depariment SUBCONSULTANT PRICED PROPOSAL COVER SHEET

of Transportation

5101S (01.08.19) AND INTENT TO SUBCONTRACT

This form is to demonstrate the CONTRACTING CONSULTANT'’S intent to subcontract or to amend a subcontract. This form replaces the traditional subcontract agreements
submitted directly to MDOT through the subcontracting process. It does not serve as a replacement for any subcontract agreements between the CONTRACTING
CONSULTANT and SUBCONTRACTING CONSULTANT(S). This form is required of all SUBCONTRACTING CONSULTANTS providing services under the Prime Contract
and must have a signature by an authorized legal signer of the SUBCONTRACTING CONSULTANT and CONTRACTING CONSULTANT.

PROJECT INFORMATION
MDOT CONTROL SECTION(S) — JOB NUMBER(S): CONTRACT / AUTHORIZATION NUMBER: BASIS OF PAYMENT:

CS 99990 & 99991 - N 2013-1234/71 LSUM(A)

PROJECT DESCRIPTION:
I-496, 1-96 to Lansing Road Reconstruction

SUBCONTRACT AMOUNT FIXED FEE

ORIGINAL: MODIFICATIONS: TOTAL: ORIGINAL: MODIFICATIONS: TOTAL:

$ 184,388.93 | $ - $ 184,388.93 | $ - 1% - $ -
SUBCONTRACTING CONSULTANT PREQUALIFICATION CLASSIFICATION(S) -OR- DESCRIPTION OF SERVICES:

Design - Traffic: Pavement Markings TEI

Design - Traffic: Capacity & Geometrics Analysis TEI

Design - Traffic: Signal Operations - Complex TEI

Design - Traffic: Work Zone Mobility & Safety TEI

- The SUBCONTRACTING CONSULTANT shall be governed by The laws of The State of Michigan and compliant with all applicable Federal laws and regulations, as set forth
in The Prime Contract. The SUBCONTRACTING CONSULTANT shall be governed by all The terms and conditions of The Prime Contract, including any amendments to the
original Prime Contract. The terms and conditionsof the Prime Contract shall prevail over the services provided for under any subcontract.

- The effective date of the subcontract shall not be prior to the date of signature by both parties, unless a Limited Notice to Proceed is in place. The expiration date of the
subcontract shall be the same as the Prime Contract unless otherwise mutually agreed upon by both parties and referenced in the subcontract.

- MDOT, FHWA or its representative may inspect, copy, scan or audit the CONTRACTING CONSULTANT or SUBCONTRACTING CONSULTANT records at any reasonable
time after giving reasonable notice. Any audit, examination, review, assessment, inspection and/or investigation performed would allow MDOT to make financial adjustments to
charges for which this company has requested reimbursement via an MDOT service contract, and require the company to be directly responsible for any monies owed MDOT.
- The CONTRACTING CONSULTANT shall make payment to any SUBCONTRACTING CONSULTANT within (10) days of receipt of payment. The CONTRACTING
CONSULTANT shall pay the SUBCONTRACTING CONSULTANT on the basis of payment identified above.

- Records, including executed subcontracts, are to be maintained for 3 years from the date of final payment to the CONTRACTING CONSULTANT and all other pending
matters are closed. The Department or its representative may inspect, copy, scan, or audit the Records at any reasonable time after giving reasonable notice.

- The SUBCONTRACTING CONSULTANT agrees that the cost reported to the CONTRACTING CONSULTANT for this Contract will represent only those items that are
properly chargeable in accordance with the Prime Contract. The SUBCONTRACTING CONSULTANT also certifies that upon receipt, it will read the Prime Contract terms and
will make itself aware of the applicable laws, regulations, and terms of the prime contract that apply to the reporting of costs incurred under the terms of the Prime Contract.

- The MDOT Project Manager shall be notified in writing by the CONTRACTING CONSULTANT in the event the subcontract or amendment is not executed.

- The individuals signing the subcontract represent and warrant that they have the power and authority to enter into the subcontract (or amendment) and bind the parties for
whom they sign.

- The SUBCONTRACTING CONSULTANT certifies that it agrees to use the E-Verify system to verify that all persons it hires during the subcontract term are legally present
and authorized to work in the United States.

- Fixed Fee on "as needed" projects is computed by taking the percent of actual labor hours invoiced to labor hours authorized, then applying that percentage to the total fixed
fee authorized.

- Amendments to add additional funds need to specify what the basis of payment is, the total amendment fee and fixed fee (if applicable) amounts, and the new total maximum
not to exceed subcontract fee and fixed fee amounts.

SUBCONTRACTING CONSULTANT INFORMATION (TIER 1 or TIER 2)

LEGAL BUSINESS NAME: FEDERAL ID NUMBER: (Must match prequalification file) ROLE: (Prime, Tier 1, Tier 2)
Traffic Engineering, Inc. TE-333333 Tier 1 Sub
COMPANY ADDRESS: CITY: STATE: ZIP CODE:
TE Address TE City Ml TE Zip

EMAIL (AUTHORIZED CONTRACT SIGNER): PHONE NO.: EMAIL (FOR SIGNED CONTRACT DISTRIBUTION):

TE Ctct 2 Email TE Ph. No. TE Ctct 1 Email
I, as the SUBCONTRACT CONSULTANT, certify that | am prequalified or certified, as required by the Michigan Department of Transportation, to |pBE:
perform the services under the subcontract. v
AUTHORIZED LEGAL SIGNER: (Printed Name - Title) DIGITAL SIGNATURE AND DATE:

TE Contact Name
TE Ctct Title

CONTRACTING CONSULTANT INFORMATION (PRIME or TIER 1)

I, as the CONTRACTING CONSULTANT, intend to retain the services of the above SUBCONTRACTING CONSULTANT to perform services.
LEGAL BUSINESS NAME: PHONE NO.:

Alpha Company, LLC AC Ph. No.
AUTHORIZED LEGAL SIGNER: (Printed Name - Title) DIGITAL SIGNATURE AND DATE:
AC Contact Name
AC Ctct Title




Vichigan Depariment SUBCONSULTANT PRICED PROPOSAL COVER SHEET

of Transportation

5101S (01.08.19) AND INTENT TO SUBCONTRACT

This form is to demonstrate the CONTRACTING CONSULTANT'’S intent to subcontract or to amend a subcontract. This form replaces the traditional subcontract agreements
submitted directly to MDOT through the subcontracting process. It does not serve as a replacement for any subcontract agreements between the CONTRACTING
CONSULTANT and SUBCONTRACTING CONSULTANT(S). This form is required of all SUBCONTRACTING CONSULTANTS providing services under the Prime Contract
and must have a signature by an authorized legal signer of the SUBCONTRACTING CONSULTANT and CONTRACTING CONSULTANT.

PROJECT INFORMATION

MDOT CONTROL SECTION(S) - JOB NUMBER(S): CONTRACT / AUTHORIZATION NUMBER: BASIS OF PAYMENT:
CS 99990 & 99991 - JN 2013-1234/71 ACFF

PROJECT DESCRIPTION:
I-496, 1-96 to Lansing Road Reconstruction

SUBCONTRACT AMOUNT FIXED FEE
ORIGINAL: MODIFICATIONS: TOTAL: ORIGINAL: MODIFICATIONS: TOTAL:
$ 178,669.89 | $ - $ 178,669.89 | $ 15,685.65 | $ - $ 15,685.65
SUBCONTRACTING CONSULTANT PREQUALIFICATION CLASSIFICATION(S) -OR- DESCRIPTION OF SERVICES:
Design - Geotechnical GRU

- The SUBCONTRACTING CONSULTANT shall be governed by The laws of The State of Michigan and compliant with all applicable Federal laws and regulations, as set forth
in The Prime Contract. The SUBCONTRACTING CONSULTANT shall be governed by all The terms and conditions of The Prime Contract, including any amendments to the
original Prime Contract. The terms and conditionsof the Prime Contract shall prevail over the services provided for under any subcontract.

- The effective date of the subcontract shall not be prior to the date of signature by both parties, unless a Limited Notice to Proceed is in place. The expiration date of the
subcontract shall be the same as the Prime Contract unless otherwise mutually agreed upon by both parties and referenced in the subcontract.

- MDOT, FHWA or its representative may inspect, copy, scan or audit the CONTRACTING CONSULTANT or SUBCONTRACTING CONSULTANT records at any reasonable
time after giving reasonable notice. Any audit, examination, review, assessment, inspection and/or investigation performed would allow MDOT to make financial adjustments to
charges for which this company has requested reimbursement via an MDOT service contract, and require the company to be directly responsible for any monies owed MDOT.
- The CONTRACTING CONSULTANT shall make payment to any SUBCONTRACTING CONSULTANT within (10) days of receipt of payment. The CONTRACTING
CONSULTANT shall pay the SUBCONTRACTING CONSULTANT on the basis of payment identified above.

- Records, including executed subcontracts, are to be maintained for 3 years from the date of final payment to the CONTRACTING CONSULTANT and all other pending
matters are closed. The Department or its representative may inspect, copy, scan, or audit the Records at any reasonable time after giving reasonable notice.

- The SUBCONTRACTING CONSULTANT agrees that the cost reported to the CONTRACTING CONSULTANT for this Contract will represent only those items that are
properly chargeable in accordance with the Prime Contract. The SUBCONTRACTING CONSULTANT also certifies that upon receipt, it will read the Prime Contract terms and
will make itself aware of the applicable laws, regulations, and terms of the prime contract that apply to the reporting of costs incurred under the terms of the Prime Contract.

- The MDOT Project Manager shall be notified in writing by the CONTRACTING CONSULTANT in the event the subcontract or amendment is not executed.

- The individuals signing the subcontract represent and warrant that they have the power and authority to enter into the subcontract (or amendment) and bind the parties for
whom they sign.

- The SUBCONTRACTING CONSULTANT certifies that it agrees to use the E-Verify system to verify that all persons it hires during the subcontract term are legally present
and authorized to work in the United States.

- Fixed Fee on "as needed" projects is computed by taking the percent of actual labor hours invoiced to labor hours authorized, then applying that percentage to the total fixed
fee authorized.

- Amendments to add additional funds need to specify what the basis of payment is, the total amendment fee and fixed fee (if applicable) amounts, and the new total maximum
not to exceed subcontract fee and fixed fee amounts.

SUBCONTRACTING CONSULTANT INFORMATION (TIER 1 or TIER 2)

LEGAL BUSINESS NAME: FEDERAL ID NUMBER: (Must match prequalification file) ROLE: (Prime, Tier 1, Tier 2)
Geotechnicals R' Us, Inc. GR-444444 Tier 1 Sub
COMPANY ADDRESS: CITY: STATE: ZIP CODE:
GR Address GR City Ml S4 Zip

EMAIL (AUTHORIZED CONTRACT SIGNER): PHONE NO.: EMAIL (FOR SIGNED CONTRACT DISTRIBUTION):

GR Ctct 2 Email GR Ph. No. GR Ctct 1 Email
I, as the SUBCONTRACT CONSULTANT, certify that | am prequalified or certified, as required by the Michigan Department of Transportation, to |pBE:
perform the services under the subcontract. v
AUTHORIZED LEGAL SIGNER: (Printed Name - Title) DIGITAL SIGNATURE AND DATE:

GR Contact Name
GR Ctct Title

CONTRACTING CONSULTANT INFORMATION (PRIME or TIER 1)

I, as the CONTRACTING CONSULTANT, intend to retain the services of the above SUBCONTRACTING CONSULTANT to perform services.
LEGAL BUSINESS NAME: PHONE NO.:

Alpha Company, LLC AC Ph. No.
AUTHORIZED LEGAL SIGNER: (Printed Name - Title) DIGITAL SIGNATURE AND DATE:
AC Contact Name
AC Ctct Title




Vichigan Depariment SUBCONSULTANT PRICED PROPOSAL COVER SHEET

of Transportation

5101S (01.08.19) AND INTENT TO SUBCONTRACT

This form is to demonstrate the CONTRACTING CONSULTANT'’S intent to subcontract or to amend a subcontract. This form replaces the traditional subcontract agreements
submitted directly to MDOT through the subcontracting process. It does not serve as a replacement for any subcontract agreements between the CONTRACTING
CONSULTANT and SUBCONTRACTING CONSULTANT(S). This form is required of all SUBCONTRACTING CONSULTANTS providing services under the Prime Contract
and must have a signature by an authorized legal signer of the SUBCONTRACTING CONSULTANT and CONTRACTING CONSULTANT.

PROJECT INFORMATION

MDOT CONTROL SECTION(S) - JOB NUMBER(S): CONTRACT / AUTHORIZATION NUMBER: BASIS OF PAYMENT:
CS 99990 & 99991 - JN 2013-1234/71 LSUM

PROJECT DESCRIPTION:
I-496, 1-96 to Lansing Road Reconstruction

SUBCONTRACT AMOUNT FIXED FEE
ORIGINAL: MODIFICATIONS: TOTAL: ORIGINAL: MODIFICATIONS: TOTAL:
$ 9,000.00 | $ - $ 9,000.00 | $ - | $ - $ -
SUBCONTRACTING CONSULTANT PREQUALIFICATION CLASSIFICATION(S) -OR- DESCRIPTION OF SERVICES:
Traffic Control LCI

- The SUBCONTRACTING CONSULTANT shall be governed by The laws of The State of Michigan and compliant with all applicable Federal laws and regulations, as set forth
in The Prime Contract. The SUBCONTRACTING CONSULTANT shall be governed by all The terms and conditions of The Prime Contract, including any amendments to the
original Prime Contract. The terms and conditionsof the Prime Contract shall prevail over the services provided for under any subcontract.

- The effective date of the subcontract shall not be prior to the date of signature by both parties, unless a Limited Notice to Proceed is in place. The expiration date of the
subcontract shall be the same as the Prime Contract unless otherwise mutually agreed upon by both parties and referenced in the subcontract.

- MDOT, FHWA or its representative may inspect, copy, scan or audit the CONTRACTING CONSULTANT or SUBCONTRACTING CONSULTANT records at any reasonable
time after giving reasonable notice. Any audit, examination, review, assessment, inspection and/or investigation performed would allow MDOT to make financial adjustments to
charges for which this company has requested reimbursement via an MDOT service contract, and require the company to be directly responsible for any monies owed MDOT.
- The CONTRACTING CONSULTANT shall make payment to any SUBCONTRACTING CONSULTANT within (10) days of receipt of payment. The CONTRACTING
CONSULTANT shall pay the SUBCONTRACTING CONSULTANT on the basis of payment identified above.

- Records, including executed subcontracts, are to be maintained for 3 years from the date of final payment to the CONTRACTING CONSULTANT and all other pending
matters are closed. The Department or its representative may inspect, copy, scan, or audit the Records at any reasonable time after giving reasonable notice.

- The SUBCONTRACTING CONSULTANT agrees that the cost reported to the CONTRACTING CONSULTANT for this Contract will represent only those items that are
properly chargeable in accordance with the Prime Contract. The SUBCONTRACTING CONSULTANT also certifies that upon receipt, it will read the Prime Contract terms and
will make itself aware of the applicable laws, regulations, and terms of the prime contract that apply to the reporting of costs incurred under the terms of the Prime Contract.

- The MDOT Project Manager shall be notified in writing by the CONTRACTING CONSULTANT in the event the subcontract or amendment is not executed.

- The individuals signing the subcontract represent and warrant that they have the power and authority to enter into the subcontract (or amendment) and bind the parties for
whom they sign.

- The SUBCONTRACTING CONSULTANT certifies that it agrees to use the E-Verify system to verify that all persons it hires during the subcontract term are legally present
and authorized to work in the United States.

- Fixed Fee on "as needed" projects is computed by taking the percent of actual labor hours invoiced to labor hours authorized, then applying that percentage to the total fixed
fee authorized.

- Amendments to add additional funds need to specify what the basis of payment is, the total amendment fee and fixed fee (if applicable) amounts, and the new total maximum
not to exceed subcontract fee and fixed fee amounts.

SUBCONTRACTING CONSULTANT INFORMATION (TIER 1 or TIER 2)

LEGAL BUSINESS NAME: FEDERAL ID NUMBER: (Must match prequalification file) ROLE: (Prime, Tier 1, Tier 2)
Lane Closure, Inc LC-444111 Tier 2 Sub
COMPANY ADDRESS: CITY: STATE: ZIP CODE:
LC Address LC City Ml LC Zip

EMAIL (AUTHORIZED CONTRACT SIGNER): PHONE NO.: EMAIL (FOR SIGNED CONTRACT DISTRIBUTION):

LC Ctct 2 Email LC Ph. No. LC Ctct 1 Email
I, as the SUBCONTRACT CONSULTANT, certify that | am prequalified or certified, as required by the Michigan Department of Transportation, to |pBE:
perform the services under the subcontract. v
AUTHORIZED LEGAL SIGNER: (Printed Name - Title) DIGITAL SIGNATURE AND DATE:

LC Contact Name
LC Ctct Title

CONTRACTING CONSULTANT INFORMATION (PRIME or TIER 1)

I, as the CONTRACTING CONSULTANT, intend to retain the services of the above SUBCONTRACTING CONSULTANT to perform services.
LEGAL BUSINESS NAME: PHONE NO.:

Geotechnicals R' Us, Inc. GR Ph. No.
AUTHORIZED LEGAL SIGNER: (Printed Name - Title) DIGITAL SIGNATURE AND DATE:
GR Contact Name
GR Ctct Title




Vichigan Depariment SUBCONSULTANT PRICED PROPOSAL COVER SHEET

of Transportation

5101S (01.08.19) AND INTENT TO SUBCONTRACT

This form is to demonstrate the CONTRACTING CONSULTANT'’S intent to subcontract or to amend a subcontract. This form replaces the traditional subcontract agreements
submitted directly to MDOT through the subcontracting process. It does not serve as a replacement for any subcontract agreements between the CONTRACTING
CONSULTANT and SUBCONTRACTING CONSULTANT(S). This form is required of all SUBCONTRACTING CONSULTANTS providing services under the Prime Contract
and must have a signature by an authorized legal signer of the SUBCONTRACTING CONSULTANT and CONTRACTING CONSULTANT.

PROJECT INFORMATION
MDOT CONTROL SECTION(S) — JOB NUMBER(S): CONTRACT / AUTHORIZATION NUMBER: BASIS OF PAYMENT:

CS 99990 & 99991 - N 2013-1234/71 AC

PROJECT DESCRIPTION:
I-496, 1-96 to Lansing Road Reconstruction

SUBCONTRACT AMOUNT FIXED FEE
ORIGINAL: MODIFICATIONS: TOTAL: ORIGINAL: MODIFICATIONS: TOTAL:

$ 129,908.76 | $ - $ 129,908.76 | $ - 1% - $ -
SUBCONTRACTING CONSULTANT PREQUALIFICATION CLASSIFICATION(S) -OR- DESCRIPTION OF SERVICES:

Surveying: Road Design SuU

Surveying: Structure SU

- The SUBCONTRACTING CONSULTANT shall be governed by The laws of The State of Michigan and compliant with all applicable Federal laws and regulations, as set forth
in The Prime Contract. The SUBCONTRACTING CONSULTANT shall be governed by all The terms and conditions of The Prime Contract, including any amendments to the
original Prime Contract. The terms and conditionsof the Prime Contract shall prevail over the services provided for under any subcontract.

- The effective date of the subcontract shall not be prior to the date of signature by both parties, unless a Limited Notice to Proceed is in place. The expiration date of the
subcontract shall be the same as the Prime Contract unless otherwise mutually agreed upon by both parties and referenced in the subcontract.

- MDOT, FHWA or its representative may inspect, copy, scan or audit the CONTRACTING CONSULTANT or SUBCONTRACTING CONSULTANT records at any reasonable
time after giving reasonable notice. Any audit, examination, review, assessment, inspection and/or investigation performed would allow MDOT to make financial adjustments to
charges for which this company has requested reimbursement via an MDOT service contract, and require the company to be directly responsible for any monies owed MDOT.
- The CONTRACTING CONSULTANT shall make payment to any SUBCONTRACTING CONSULTANT within (10) days of receipt of payment. The CONTRACTING
CONSULTANT shall pay the SUBCONTRACTING CONSULTANT on the basis of payment identified above.

- Records, including executed subcontracts, are to be maintained for 3 years from the date of final payment to the CONTRACTING CONSULTANT and all other pending
matters are closed. The Department or its representative may inspect, copy, scan, or audit the Records at any reasonable time after giving reasonable notice.

- The SUBCONTRACTING CONSULTANT agrees that the cost reported to the CONTRACTING CONSULTANT for this Contract will represent only those items that are
properly chargeable in accordance with the Prime Contract. The SUBCONTRACTING CONSULTANT also certifies that upon receipt, it will read the Prime Contract terms and
will make itself aware of the applicable laws, regulations, and terms of the prime contract that apply to the reporting of costs incurred under the terms of the Prime Contract.

- The MDOT Project Manager shall be notified in writing by the CONTRACTING CONSULTANT in the event the subcontract or amendment is not executed.

- The individuals signing the subcontract represent and warrant that they have the power and authority to enter into the subcontract (or amendment) and bind the parties for
whom they sign.

- The SUBCONTRACTING CONSULTANT certifies that it agrees to use the E-Verify system to verify that all persons it hires during the subcontract term are legally present
and authorized to work in the United States.

- Fixed Fee on "as needed" projects is computed by taking the percent of actual labor hours invoiced to labor hours authorized, then applying that percentage to the total fixed
fee authorized.

- Amendments to add additional funds need to specify what the basis of payment is, the total amendment fee and fixed fee (if applicable) amounts, and the new total maximum
not to exceed subcontract fee and fixed fee amounts.

SUBCONTRACTING CONSULTANT INFORMATION (TIER 1 or TIER 2)

LEGAL BUSINESS NAME: FEDERAL ID NUMBER: (Must match prequalification file) ROLE: (Prime, Tier 1, Tier 2)
Surveyors, PC SU-666666 Tier 1 Sub
COMPANY ADDRESS: CITY: STATE: ZIP CODE:
SU Address SU City Ml S6 Zip

EMAIL (AUTHORIZED CONTRACT SIGNER): PHONE NO.: EMAIL (FOR SIGNED CONTRACT DISTRIBUTION):

SU Ctct 2 Email SU Ph. No. SU Ctct 1 Email
I, as the SUBCONTRACT CONSULTANT, certify that | am prequalified or certified, as required by the Michigan Department of Transportation, to |pBE:
perform the services under the subcontract. N
AUTHORIZED LEGAL SIGNER: (Printed Name - Title) DIGITAL SIGNATURE AND DATE:

SU Contact Name
SU Ctct Title

CONTRACTING CONSULTANT INFORMATION (PRIME or TIER 1)

I, as the CONTRACTING CONSULTANT, intend to retain the services of the above SUBCONTRACTING CONSULTANT to perform services.
LEGAL BUSINESS NAME: PHONE NO.:

Alpha Company, LLC AC Ph. No.
AUTHORIZED LEGAL SIGNER: (Printed Name - Title) DIGITAL SIGNATURE AND DATE:
AC Contact Name
AC Ctct Title




Vichigan Depariment SUBCONSULTANT PRICED PROPOSAL COVER SHEET

of Transportation

5101S (01.08.19) AND INTENT TO SUBCONTRACT

This form is to demonstrate the CONTRACTING CONSULTANT'’S intent to subcontract or to amend a subcontract. This form replaces the traditional subcontract agreements
submitted directly to MDOT through the subcontracting process. It does not serve as a replacement for any subcontract agreements between the CONTRACTING
CONSULTANT and SUBCONTRACTING CONSULTANT(S). This form is required of all SUBCONTRACTING CONSULTANTS providing services under the Prime Contract
and must have a signature by an authorized legal signer of the SUBCONTRACTING CONSULTANT and CONTRACTING CONSULTANT.

PROJECT INFORMATION

MDOT CONTROL SECTION(S) - JOB NUMBER(S): CONTRACT / AUTHORIZATION NUMBER: BASIS OF PAYMENT:
CS 99990 & 99991 - JN 2013-1234/71 UNIT

PROJECT DESCRIPTION:
I-496, 1-96 to Lansing Road Reconstruction

SUBCONTRACT AMOUNT FIXED FEE
ORIGINAL: MODIFICATIONS: TOTAL: ORIGINAL: MODIFICATIONS: TOTAL:
$ 24,000.00 | $ - $ 24,000.00 | $ - 1% - $ -
SUBCONTRACTING CONSULTANT PREQUALIFICATION CLASSIFICATION(S) -OR- DESCRIPTION OF SERVICES:
Traffic Control GTTC

- The SUBCONTRACTING CONSULTANT shall be governed by The laws of The State of Michigan and compliant with all applicable Federal laws and regulations, as set forth
in The Prime Contract. The SUBCONTRACTING CONSULTANT shall be governed by all The terms and conditions of The Prime Contract, including any amendments to the
original Prime Contract. The terms and conditionsof the Prime Contract shall prevail over the services provided for under any subcontract.

- The effective date of the subcontract shall not be prior to the date of signature by both parties, unless a Limited Notice to Proceed is in place. The expiration date of the
subcontract shall be the same as the Prime Contract unless otherwise mutually agreed upon by both parties and referenced in the subcontract.

- MDOT, FHWA or its representative may inspect, copy, scan or audit the CONTRACTING CONSULTANT or SUBCONTRACTING CONSULTANT records at any reasonable
time after giving reasonable notice. Any audit, examination, review, assessment, inspection and/or investigation performed would allow MDOT to make financial adjustments to
charges for which this company has requested reimbursement via an MDOT service contract, and require the company to be directly responsible for any monies owed MDOT.
- The CONTRACTING CONSULTANT shall make payment to any SUBCONTRACTING CONSULTANT within (10) days of receipt of payment. The CONTRACTING
CONSULTANT shall pay the SUBCONTRACTING CONSULTANT on the basis of payment identified above.

- Records, including executed subcontracts, are to be maintained for 3 years from the date of final payment to the CONTRACTING CONSULTANT and all other pending
matters are closed. The Department or its representative may inspect, copy, scan, or audit the Records at any reasonable time after giving reasonable notice.

- The SUBCONTRACTING CONSULTANT agrees that the cost reported to the CONTRACTING CONSULTANT for this Contract will represent only those items that are
properly chargeable in accordance with the Prime Contract. The SUBCONTRACTING CONSULTANT also certifies that upon receipt, it will read the Prime Contract terms and
will make itself aware of the applicable laws, regulations, and terms of the prime contract that apply to the reporting of costs incurred under the terms of the Prime Contract.

- The MDOT Project Manager shall be notified in writing by the CONTRACTING CONSULTANT in the event the subcontract or amendment is not executed.

- The individuals signing the subcontract represent and warrant that they have the power and authority to enter into the subcontract (or amendment) and bind the parties for
whom they sign.

- The SUBCONTRACTING CONSULTANT certifies that it agrees to use the E-Verify system to verify that all persons it hires during the subcontract term are legally present
and authorized to work in the United States.

- Fixed Fee on "as needed" projects is computed by taking the percent of actual labor hours invoiced to labor hours authorized, then applying that percentage to the total fixed
fee authorized.

- Amendments to add additional funds need to specify what the basis of payment is, the total amendment fee and fixed fee (if applicable) amounts, and the new total maximum
not to exceed subcontract fee and fixed fee amounts.

SUBCONTRACTING CONSULTANT INFORMATION (TIER 1 or TIER 2)

LEGAL BUSINESS NAME: FEDERAL ID NUMBER: (Must match prequalification file) ROLE: (Prime, Tier 1, Tier 2)
Give Them Traffic Contol GT-666111 Tier 2 Sub
COMPANY ADDRESS: CITY: STATE: ZIP CODE:
GT Address GT City Ml GT Zip

EMAIL (AUTHORIZED CONTRACT SIGNER): PHONE NO.: EMAIL (FOR SIGNED CONTRACT DISTRIBUTION):

GT Ctct 2 Email GT Ph. No. GT Ctct 1 Email
I, as the SUBCONTRACT CONSULTANT, certify that | am prequalified or certified, as required by the Michigan Department of Transportation, to |pBE:
perform the services under the subcontract. N
AUTHORIZED LEGAL SIGNER: (Printed Name - Title) DIGITAL SIGNATURE AND DATE:

GT Contact Name
GT Ctct Title

CONTRACTING CONSULTANT INFORMATION (PRIME or TIER 1)

I, as the CONTRACTING CONSULTANT, intend to retain the services of the above SUBCONTRACTING CONSULTANT to perform services.
LEGAL BUSINESS NAME: PHONE NO.:

Surveyors, PC SU Ph. No.
AUTHORIZED LEGAL SIGNER: (Printed Name - Title) DIGITAL SIGNATURE AND DATE:
SU Contact Name
SU Ctct Title




Vichigan Depariment SUBCONSULTANT PRICED PROPOSAL COVER SHEET

of Transportation

5101S (01.08.19) AND INTENT TO SUBCONTRACT

This form is to demonstrate the CONTRACTING CONSULTANT'’S intent to subcontract or to amend a subcontract. This form replaces the traditional subcontract agreements
submitted directly to MDOT through the subcontracting process. It does not serve as a replacement for any subcontract agreements between the CONTRACTING
CONSULTANT and SUBCONTRACTING CONSULTANT(S). This form is required of all SUBCONTRACTING CONSULTANTS providing services under the Prime Contract
and must have a signature by an authorized legal signer of the SUBCONTRACTING CONSULTANT and CONTRACTING CONSULTANT.

PROJECT INFORMATION
MDOT CONTROL SECTION(S) - JOB NUMBER(S): CONTRACT / AUTHORIZATION NUMBER: BASIS OF PAYMENT:

CS 99990 & 99991 - N 2013-1234/71 ACFF

PROJECT DESCRIPTION:
I-496, 1-96 to Lansing Road Reconstruction

SUBCONTRACT AMOUNT FIXED FEE

ORIGINAL: MODIFICATIONS: TOTAL: ORIGINAL: MODIFICATIONS: TOTAL:

$ 325,710.16 | $ - $ 325,710.16 | $ 32,277.60 | $ - $ 32,277.60
SUBCONTRACTING CONSULTANT PREQUALIFICATION CLASSIFICATION(S) -OR- DESCRIPTION OF SERVICES:

Design - Traffic: Signing - Freeway MT

Design - Traffic: Signing - Non-Freeway MT

Design - Traffic: Signal MT

Design - Traffic: Work Zone Maintenance of Traffic MT

- The SUBCONTRACTING CONSULTANT shall be governed by The laws of The State of Michigan and compliant with all applicable Federal laws and regulations, as set forth
in The Prime Contract. The SUBCONTRACTING CONSULTANT shall be governed by all The terms and conditions of The Prime Contract, including any amendments to the
original Prime Contract. The terms and conditionsof the Prime Contract shall prevail over the services provided for under any subcontract.

- The effective date of the subcontract shall not be prior to the date of signature by both parties, unless a Limited Notice to Proceed is in place. The expiration date of the
subcontract shall be the same as the Prime Contract unless otherwise mutually agreed upon by both parties and referenced in the subcontract.

- MDOT, FHWA or its representative may inspect, copy, scan or audit the CONTRACTING CONSULTANT or SUBCONTRACTING CONSULTANT records at any reasonable
time after giving reasonable notice. Any audit, examination, review, assessment, inspection and/or investigation performed would allow MDOT to make financial adjustments to
charges for which this company has requested reimbursement via an MDOT service contract, and require the company to be directly responsible for any monies owed MDOT.
- The CONTRACTING CONSULTANT shall make payment to any SUBCONTRACTING CONSULTANT within (10) days of receipt of payment. The CONTRACTING
CONSULTANT shall pay the SUBCONTRACTING CONSULTANT on the basis of payment identified above.

- Records, including executed subcontracts, are to be maintained for 3 years from the date of final payment to the CONTRACTING CONSULTANT and all other pending
matters are closed. The Department or its representative may inspect, copy, scan, or audit the Records at any reasonable time after giving reasonable notice.

- The SUBCONTRACTING CONSULTANT agrees that the cost reported to the CONTRACTING CONSULTANT for this Contract will represent only those items that are
properly chargeable in accordance with the Prime Contract. The SUBCONTRACTING CONSULTANT also certifies that upon receipt, it will read the Prime Contract terms and
will make itself aware of the applicable laws, regulations, and terms of the prime contract that apply to the reporting of costs incurred under the terms of the Prime Contract.

- The MDOT Project Manager shall be notified in writing by the CONTRACTING CONSULTANT in the event the subcontract or amendment is not executed.

- The individuals signing the subcontract represent and warrant that they have the power and authority to enter into the subcontract (or amendment) and bind the parties for
whom they sign.

- The SUBCONTRACTING CONSULTANT certifies that it agrees to use the E-Verify system to verify that all persons it hires during the subcontract term are legally present
and authorized to work in the United States.

- Fixed Fee on "as needed" projects is computed by taking the percent of actual labor hours invoiced to labor hours authorized, then applying that percentage to the total fixed
fee authorized.

- Amendments to add additional funds need to specify what the basis of payment is, the total amendment fee and fixed fee (if applicable) amounts, and the new total maximum
not to exceed subcontract fee and fixed fee amounts.

SUBCONTRACTING CONSULTANT INFORMATION (TIER 1 or TIER 2)

LEGAL BUSINESS NAME: FEDERAL ID NUMBER: (Must match prequalification file) ROLE: (Prime, Tier 1, Tier 2)

Moore Traffic MT-777777 Tier 1 Sub
COMPANY ADDRESS: CITY: STATE: ZIP CODE:

MT Address MT City Ml S7 Zip
EMAIL (AUTHORIZED CONTRACT SIGNER): PHONE NO.: EMAIL (FOR SIGNED CONTRACT DISTRIBUTION):

MT Ctct 2 Email MT Ph. No. MT Ctct 1 Email
I, as the SUBCONTRACT CONSULTANT, certify that | am prequalified or certified, as required by the Michigan Department of Transportation, to |pBE:
perform the services under the subcontract. v
AUTHORIZED LEGAL SIGNER: (Printed Name - Title) DIGITAL SIGNATURE AND DATE:
MT Contact Name
MT Ctct Title

CONTRACTING CONSULTANT INFORMATION (PRIME or TIER 1)

I, as the CONTRACTING CONSULTANT, intend to retain the services of the above SUBCONTRACTING CONSULTANT to perform services.
LEGAL BUSINESS NAME: PHONE NO.:

Alpha Company, LLC AC Ph. No.
AUTHORIZED LEGAL SIGNER: (Printed Name - Title) DIGITAL SIGNATURE AND DATE:
AC Contact Name
AC Ctct Title




Vichigan Depariment SUBCONSULTANT PRICED PROPOSAL COVER SHEET

of Transportation

5101S (01.08.19) AND INTENT TO SUBCONTRACT

This form is to demonstrate the CONTRACTING CONSULTANT'’S intent to subcontract or to amend a subcontract. This form replaces the traditional subcontract agreements
submitted directly to MDOT through the subcontracting process. It does not serve as a replacement for any subcontract agreements between the CONTRACTING
CONSULTANT and SUBCONTRACTING CONSULTANT(S). This form is required of all SUBCONTRACTING CONSULTANTS providing services under the Prime Contract
and must have a signature by an authorized legal signer of the SUBCONTRACTING CONSULTANT and CONTRACTING CONSULTANT.

PROJECT INFORMATION
MDOT CONTROL SECTION(S) — JOB NUMBER(S): CONTRACT / AUTHORIZATION NUMBER: BASIS OF PAYMENT:

CS 99990 & 99991 - N 2013-1234/71 MILE(A)

PROJECT DESCRIPTION:
I-496, 1-96 to Lansing Road Reconstruction

SUBCONTRACT AMOUNT FIXED FEE

ORIGINAL: MODIFICATIONS: TOTAL: ORIGINAL: MODIFICATIONS: TOTAL:

$ 367,675.63 [ $ - $ 367,675.63 | $ - 1% - $ -
SUBCONTRACTING CONSULTANT PREQUALIFICATION CLASSIFICATION(S) -OR- DESCRIPTION OF SERVICES:

Design - Roadway: Intermediate DQ

Design - Bridges DQ

- The SUBCONTRACTING CONSULTANT shall be governed by The laws of The State of Michigan and compliant with all applicable Federal laws and regulations, as set forth
in The Prime Contract. The SUBCONTRACTING CONSULTANT shall be governed by all The terms and conditions of The Prime Contract, including any amendments to the
original Prime Contract. The terms and conditionsof the Prime Contract shall prevail over the services provided for under any subcontract.

- The effective date of the subcontract shall not be prior to the date of signature by both parties, unless a Limited Notice to Proceed is in place. The expiration date of the
subcontract shall be the same as the Prime Contract unless otherwise mutually agreed upon by both parties and referenced in the subcontract.

- MDOT, FHWA or its representative may inspect, copy, scan or audit the CONTRACTING CONSULTANT or SUBCONTRACTING CONSULTANT records at any reasonable
time after giving reasonable notice. Any audit, examination, review, assessment, inspection and/or investigation performed would allow MDOT to make financial adjustments to
charges for which this company has requested reimbursement via an MDOT service contract, and require the company to be directly responsible for any monies owed MDOT.
- The CONTRACTING CONSULTANT shall make payment to any SUBCONTRACTING CONSULTANT within (10) days of receipt of payment. The CONTRACTING
CONSULTANT shall pay the SUBCONTRACTING CONSULTANT on the basis of payment identified above.

- Records, including executed subcontracts, are to be maintained for 3 years from the date of final payment to the CONTRACTING CONSULTANT and all other pending
matters are closed. The Department or its representative may inspect, copy, scan, or audit the Records at any reasonable time after giving reasonable notice.

- The SUBCONTRACTING CONSULTANT agrees that the cost reported to the CONTRACTING CONSULTANT for this Contract will represent only those items that are
properly chargeable in accordance with the Prime Contract. The SUBCONTRACTING CONSULTANT also certifies that upon receipt, it will read the Prime Contract terms and
will make itself aware of the applicable laws, regulations, and terms of the prime contract that apply to the reporting of costs incurred under the terms of the Prime Contract.

- The MDOT Project Manager shall be notified in writing by the CONTRACTING CONSULTANT in the event the subcontract or amendment is not executed.

- The individuals signing the subcontract represent and warrant that they have the power and authority to enter into the subcontract (or amendment) and bind the parties for
whom they sign.

- The SUBCONTRACTING CONSULTANT certifies that it agrees to use the E-Verify system to verify that all persons it hires during the subcontract term are legally present
and authorized to work in the United States.

- Fixed Fee on "as needed" projects is computed by taking the percent of actual labor hours invoiced to labor hours authorized, then applying that percentage to the total fixed
fee authorized.

- Amendments to add additional funds need to specify what the basis of payment is, the total amendment fee and fixed fee (if applicable) amounts, and the new total maximum
not to exceed subcontract fee and fixed fee amounts.

SUBCONTRACTING CONSULTANT INFORMATION (TIER 1 or TIER 2)

LEGAL BUSINESS NAME: FEDERAL ID NUMBER: (Must match prequalification file) ROLE: (Prime, Tier 1, Tier 2)

Delta Quality DQ-888888 Tier 1 Sub
COMPANY ADDRESS: CITY: STATE: ZIP CODE:

DQ Address DQ City Ml S8 Zip
EMAIL (AUTHORIZED CONTRACT SIGNER): PHONE NO.: EMAIL (FOR SIGNED CONTRACT DISTRIBUTION):

DQ Ctct 2 Email DQ Ph. No. DQ Ctct 1 Email
I, as the SUBCONTRACT CONSULTANT, certify that | am prequalified or certified, as required by the Michigan Department of Transportation, to |pBE:
perform the services under the subcontract. N
AUTHORIZED LEGAL SIGNER: (Printed Name - Title) DIGITAL SIGNATURE AND DATE:
DQ Contact Name
DQ Ctct Title

CONTRACTING CONSULTANT INFORMATION (PRIME or TIER 1)

I, as the CONTRACTING CONSULTANT, intend to retain the services of the above SUBCONTRACTING CONSULTANT to perform services.
LEGAL BUSINESS NAME: PHONE NO.:

Alpha Company, LLC AC Ph. No.
AUTHORIZED LEGAL SIGNER: (Printed Name - Title) DIGITAL SIGNATURE AND DATE:
AC Contact Name
AC Ctct Title




Michigan Department

of Transportation CERTIFICATION OF OVERHEAD COST RATE Page 1 of 1

5108 (01.08.19)
- This Certification is required per U.S. Department of Transportation, Federal Highway Administration (FHWA) Order 4470.1A, and dated
October 27, 2010. FHWA has issued this new policy to be effective January 1, 2011, requiring consultants provide certification that costs used
to establish overhead cost rates for Federal-aid engineering and design related services contracts do not include any costs which are expressly
unallowable; and that the overhead cost rate was established only with allowable costs.

- This certification is to provide assurance that the overhead costs rate was calculated in accordance with the applicable cost principles
contained in the Federal Acquisition Regulations (FAR) of Title 48, Code of Federal Regulations (CFR) Part 31.

- This form shall be completed and submitted by the prime consultant and each subconsultant (first and second tier subconsultant(s)) that have
a derivation of cost sheet as part of this priced proposal where an overhead rate was proposed. Please note that the Certifying Official is defined
as the firm's Executive (President, Vice President or equivalent) of Chief Financial Officer

PROJECT INFORMATION

MDOT CONTROL SECTION(S) — JOB NUMBER(S): CONTRACT / AUTHORIZATION NUMBER:

CS 99990 & 99991 - JN 111111C 222222C 333333D

444444D 555555C 666666C 777777D 888888D 999999C 2013-1234/21

PROJECT DESCRIPTION:

I-496, 1-96 to Lansing Road Reconstruction

DECLARATION OF CERTIFICATION

OVERHEAD COST RATE: 150.00%
DATE MDOT ACCEPTED OVERHEAD COST RATE: 8/1/2018
FISCAL YEAR COVERED FOR RATE CALCULATION: 1/1/2017 to 12/31/2017

I, the undersigned, certify that | have reviewed the overhead rate calculation for the fiscal period as specified above and to the best of
my knowledge and belief:

1.) All costs included to establish the above overhead cost rate are allowable in accordance with the cost principles of the Federal Acquisition
Regulation (FAR) of title 48, Code of Federal Regulations (CFR), part 31.

2.) This overhead cost rate does not include any costs which are expressly unallowable under the cost principles of the FAR of 48 CFR 31.

Has the firm been approved to use the SAFE HARBOR INDIRECT COST RATE of 110% with the understanding
that the Safe Harbor Rate will be used for the life of the agreement? N

All known material transactions or events that have occurred affecting the firm's ownership, organization and overhead cost rates
have been disclosed. All supplied wage rates contained within this submittal are true, accurate, and compliant with the guidelines
established by 48 CFR 31.201-3.

CONSULTANT INFORMATION

LEGAL BUSINESS NAME: FEDERAL ID NUMBER: (Must match prequalification file) |ROLE: (Prime/Tier 1/Tier 2)
Alpha Company, LLC AC-000000 Prime Firm
COMPANY ADDRESS: CITY: STATE: ZIP CODE:
AC Address AC City Ml AC Zip
EMAIL (AUTHORIZED CONTRACT SIGNER): PHONE NO.: EMAIL (FOR SIGNED CONTRACT DISTRIBUTION):
AC Ctct 2 Email AC Ph. No. AC Ctct 1 Email

By signature on this form, the consultant agrees that information provided in the consultant priced proposal does not contradict the
scope of services or violate the contract terms and conditions.

CERTIFYING OFFICIAL: (Printed Name - Title) DIGITAL SIGNATURE OF CERTIFYING OFFICIAL AND DATE:
AC Contact Name
AC Ctct Title




Michigan Department

of Transportation CERTIFICATION OF OVERHEAD COST RATE Page 1 of 1

5108 (01.08.19)
- This Certification is required per U.S. Department of Transportation, Federal Highway Administration (FHWA) Order 4470.1A, and dated
October 27, 2010. FHWA has issued this new policy to be effective January 1, 2011, requiring consultants provide certification that costs used
to establish overhead cost rates for Federal-aid engineering and design related services contracts do not include any costs which are expressly
unallowable; and that the overhead cost rate was established only with allowable costs.

- This certification is to provide assurance that the overhead costs rate was calculated in accordance with the applicable cost principles
contained in the Federal Acquisition Regulations (FAR) of Title 48, Code of Federal Regulations (CFR) Part 31.

- This form shall be completed and submitted by the prime consultant and each subconsultant (first and second tier subconsultant(s)) that have
a derivation of cost sheet as part of this priced proposal where an overhead rate was proposed. Please note that the Certifying Official is defined
as the firm's Executive (President, Vice President or equivalent) of Chief Financial Officer

PROJECT INFORMATION

MDOT CONTROL SECTION(S) - JOB NUMBER(S): CONTRACT / AUTHORIZATION NUMBER:

CS 99990 & 99991 - JN 111111C 222222C 333333D

444444D 555555C 666666C 777777D 888888D 999999C 2013-1234/21

PROJECT DESCRIPTION:

I-496, 1-96 to Lansing Road Reconstruction

DECLARATION OF CERTIFICATION

OVERHEAD COST RATE: 151.00%
DATE MDOT ACCEPTED OVERHEAD COST RATE: 8/1/2018
FISCAL YEAR COVERED FOR RATE CALCULATION: 1/1/2017 to 12/31/2017

I, the undersigned, certify that | have reviewed the overhead rate calculation for the fiscal period as specified above and to the best of
my knowledge and belief:

1.) All costs included to establish the above overhead cost rate are allowable in accordance with the cost principles of the Federal Acquisition
Regulation (FAR) of title 48, Code of Federal Regulations (CFR), part 31.

2.) This overhead cost rate does not include any costs which are expressly unallowable under the cost principles of the FAR of 48 CFR 31.
Has the firm been approved to use the SAFE HARBOR INDIRECT COST RATE of 110% with the understanding
that the Safe Harbor Rate will be used for the life of the agreement? N

All known material transactions or events that have occurred affecting the firm's ownership, organization and overhead cost rates
have been disclosed. All supplied wage rates contained within this submittal are true, accurate, and compliant with the guidelines
established by 48 CFR 31.201-3.

CONSULTANT INFORMATION

LEGAL BUSINESS NAME: FEDERAL ID NUMBER: (Must match prequalification file) |ROLE: (Prime/Tier 1/Tier 2)
Bravo Roads, LLC BR-111111 Tier 1 Sub
COMPANY ADDRESS: CITY: STATE: ZIP CODE:
BR Address BR City Ml BF Zip
EMAIL (AUTHORIZED CONTRACT SIGNER): PHONE NO.: EMAIL (FOR SIGNED CONTRACT DISTRIBUTION):
BR Ctct 2 Email BR Ph. No. BR Ctct 1 Email

By signature on this form, the consultant agrees that information provided in the consultant priced proposal does not contradict the
scope of services or violate the contract terms and conditions.

CERTIFYING OFFICIAL: (Printed Name - Title) DIGITAL SIGNATURE OF CERTIFYING OFFICIAL AND DATE:
BR Contact Name
BR Ctct Title




Michigan Department

of Transportation CERTIFICATION OF OVERHEAD COST RATE Page 1 of 1

5108 (01.08.19)
- This Certification is required per U.S. Department of Transportation, Federal Highway Administration (FHWA) Order 4470.1A, and dated
October 27, 2010. FHWA has issued this new policy to be effective January 1, 2011, requiring consultants provide certification that costs used
to establish overhead cost rates for Federal-aid engineering and design related services contracts do not include any costs which are expressly
unallowable; and that the overhead cost rate was established only with allowable costs.

- This certification is to provide assurance that the overhead costs rate was calculated in accordance with the applicable cost principles
contained in the Federal Acquisition Regulations (FAR) of Title 48, Code of Federal Regulations (CFR) Part 31.

- This form shall be completed and submitted by the prime consultant and each subconsultant (first and second tier subconsultant(s)) that have
a derivation of cost sheet as part of this priced proposal where an overhead rate was proposed. Please note that the Certifying Official is defined
as the firm's Executive (President, Vice President or equivalent) of Chief Financial Officer

PROJECT INFORMATION

MDOT CONTROL SECTION(S) - JOB NUMBER(S): CONTRACT / AUTHORIZATION NUMBER:

CS 99990 & 99991 - JN 111111C 222222C 333333D

444444D 555555C 666666C 777777D 888888D 999999C 2013-1234/21

PROJECT DESCRIPTION:

I-496, 1-96 to Lansing Road Reconstruction

DECLARATION OF CERTIFICATION

OVERHEAD COST RATE: 151.50%
DATE MDOT ACCEPTED OVERHEAD COST RATE: 8/1/2018
FISCAL YEAR COVERED FOR RATE CALCULATION: 1/1/2017 to 12/31/2017

I, the undersigned, certify that | have reviewed the overhead rate calculation for the fiscal period as specified above and to the best of
my knowledge and belief:

1.) All costs included to establish the above overhead cost rate are allowable in accordance with the cost principles of the Federal Acquisition
Regulation (FAR) of title 48, Code of Federal Regulations (CFR), part 31.

2.) This overhead cost rate does not include any costs which are expressly unallowable under the cost principles of the FAR of 48 CFR 31.
Has the firm been approved to use the SAFE HARBOR INDIRECT COST RATE of 110% with the understanding
that the Safe Harbor Rate will be used for the life of the agreement? N

All known material transactions or events that have occurred affecting the firm's ownership, organization and overhead cost rates
have been disclosed. All supplied wage rates contained within this submittal are true, accurate, and compliant with the guidelines
established by 48 CFR 31.201-3.

CONSULTANT INFORMATION

LEGAL BUSINESS NAME: FEDERAL ID NUMBER: (Must match prequalification file) |ROLE: (Prime/Tier 1/Tier 2)
Charlie Structure Co. CS-222222 Tier 1 Sub
COMPANY ADDRESS: CITY: STATE: ZIP CODE:
CS Address CS City Ml CS Zip
EMAIL (AUTHORIZED CONTRACT SIGNER): PHONE NO.: EMAIL (FOR SIGNED CONTRACT DISTRIBUTION):
CS Ctct 2 Email CS Ph. No. CS Ctct 1 Email

By signature on this form, the consultant agrees that information provided in the consultant priced proposal does not contradict the
scope of services or violate the contract terms and conditions.

CERTIFYING OFFICIAL: (Printed Name - Title) DIGITAL SIGNATURE OF CERTIFYING OFFICIAL AND DATE:
CS Contact Name
CS Ctct Title




Michigan Department

of Transportation CERTIFICATION OF OVERHEAD COST RATE Page 1 of 1

5108 (01.08.19)
- This Certification is required per U.S. Department of Transportation, Federal Highway Administration (FHWA) Order 4470.1A, and dated
October 27, 2010. FHWA has issued this new policy to be effective January 1, 2011, requiring consultants provide certification that costs used
to establish overhead cost rates for Federal-aid engineering and design related services contracts do not include any costs which are expressly
unallowable; and that the overhead cost rate was established only with allowable costs.

- This certification is to provide assurance that the overhead costs rate was calculated in accordance with the applicable cost principles
contained in the Federal Acquisition Regulations (FAR) of Title 48, Code of Federal Regulations (CFR) Part 31.

- This form shall be completed and submitted by the prime consultant and each subconsultant (first and second tier subconsultant(s)) that have
a derivation of cost sheet as part of this priced proposal where an overhead rate was proposed. Please note that the Certifying Official is defined
as the firm's Executive (President, Vice President or equivalent) of Chief Financial Officer

PROJECT INFORMATION

MDOT CONTROL SECTION(S) - JOB NUMBER(S): CONTRACT / AUTHORIZATION NUMBER:

CS 99990 & 99991 - JN 111111C 222222C 333333D

444444D 555555C 666666C 777777D 888888D 999999C 2013-1234/21

PROJECT DESCRIPTION:

I-496, 1-96 to Lansing Road Reconstruction

DECLARATION OF CERTIFICATION

OVERHEAD COST RATE: 135.00%
DATE MDOT ACCEPTED OVERHEAD COST RATE: 1/1/2018
FISCAL YEAR COVERED FOR RATE CALCULATION: 11/1/2016 to 10/30/2017

I, the undersigned, certify that | have reviewed the overhead rate calculation for the fiscal period as specified above and to the best of
my knowledge and belief:

1.) All costs included to establish the above overhead cost rate are allowable in accordance with the cost principles of the Federal Acquisition
Regulation (FAR) of title 48, Code of Federal Regulations (CFR), part 31.

2.) This overhead cost rate does not include any costs which are expressly unallowable under the cost principles of the FAR of 48 CFR 31.
Has the firm been approved to use the SAFE HARBOR INDIRECT COST RATE of 110% with the understanding
that the Safe Harbor Rate will be used for the life of the agreement? N

All known material transactions or events that have occurred affecting the firm's ownership, organization and overhead cost rates
have been disclosed. All supplied wage rates contained within this submittal are true, accurate, and compliant with the guidelines
established by 48 CFR 31.201-3.

CONSULTANT INFORMATION

LEGAL BUSINESS NAME: FEDERAL ID NUMBER: (Must match prequalification file) |ROLE: (Prime/Tier 1/Tier 2)
Traffic Engineering, Inc. TE-333333 Tier 1 Sub
COMPANY ADDRESS: CITY: STATE: ZIP CODE:
TE Address TE City Ml TE Zip
EMAIL (AUTHORIZED CONTRACT SIGNER): PHONE NO.: EMAIL (FOR SIGNED CONTRACT DISTRIBUTION):
TE Ctct 2 Email TE Ph. No. TE Ctct 1 Email

By signature on this form, the consultant agrees that information provided in the consultant priced proposal does not contradict the
scope of services or violate the contract terms and conditions.

CERTIFYING OFFICIAL: (Printed Name - Title) DIGITAL SIGNATURE OF CERTIFYING OFFICIAL AND DATE:
TE Contact Name
TE Ctct Title




Michigan Department

of Transportation CERTIFICATION OF OVERHEAD COST RATE Page 1 of 1

5108 (01.08.19)
- This Certification is required per U.S. Department of Transportation, Federal Highway Administration (FHWA) Order 4470.1A, and dated
October 27, 2010. FHWA has issued this new policy to be effective January 1, 2011, requiring consultants provide certification that costs used
to establish overhead cost rates for Federal-aid engineering and design related services contracts do not include any costs which are expressly
unallowable; and that the overhead cost rate was established only with allowable costs.

- This certification is to provide assurance that the overhead costs rate was calculated in accordance with the applicable cost principles
contained in the Federal Acquisition Regulations (FAR) of Title 48, Code of Federal Regulations (CFR) Part 31.

- This form shall be completed and submitted by the prime consultant and each subconsultant (first and second tier subconsultant(s)) that have
a derivation of cost sheet as part of this priced proposal where an overhead rate was proposed. Please note that the Certifying Official is defined
as the firm's Executive (President, Vice President or equivalent) of Chief Financial Officer

PROJECT INFORMATION

MDOT CONTROL SECTION(S) - JOB NUMBER(S): CONTRACT / AUTHORIZATION NUMBER:

CS 99990 & 99991 - JN 111111C 222222C 333333D

444444D 555555C 666666C 777777D 888888D 999999C 2013-1234/21

PROJECT DESCRIPTION:

I-496, 1-96 to Lansing Road Reconstruction

DECLARATION OF CERTIFICATION

OVERHEAD COST RATE: 175.00%
DATE MDOT ACCEPTED OVERHEAD COST RATE: 8/1/2018
FISCAL YEAR COVERED FOR RATE CALCULATION: 1/1/2017 to 12/31/2017

I, the undersigned, certify that | have reviewed the overhead rate calculation for the fiscal period as specified above and to the best of
my knowledge and belief:

1.) All costs included to establish the above overhead cost rate are allowable in accordance with the cost principles of the Federal Acquisition
Regulation (FAR) of title 48, Code of Federal Regulations (CFR), part 31.

2.) This overhead cost rate does not include any costs which are expressly unallowable under the cost principles of the FAR of 48 CFR 31.
Has the firm been approved to use the SAFE HARBOR INDIRECT COST RATE of 110% with the understanding
that the Safe Harbor Rate will be used for the life of the agreement? N

All known material transactions or events that have occurred affecting the firm's ownership, organization and overhead cost rates
have been disclosed. All supplied wage rates contained within this submittal are true, accurate, and compliant with the guidelines
established by 48 CFR 31.201-3.

CONSULTANT INFORMATION

LEGAL BUSINESS NAME: FEDERAL ID NUMBER: (Must match prequalification file) |ROLE: (Prime/Tier 1/Tier 2)
Geotechnicals R' Us, Inc. GR-444444 Tier 1 Sub
COMPANY ADDRESS: CITY: STATE: ZIP CODE:
GR Address GR City Ml S4 Zip
EMAIL (AUTHORIZED CONTRACT SIGNER): PHONE NO.: EMAIL (FOR SIGNED CONTRACT DISTRIBUTION):
GR Ctct 2 Email GR Ph. No. GR Ctct 1 Email

By signature on this form, the consultant agrees that information provided in the consultant priced proposal does not contradict the
scope of services or violate the contract terms and conditions.

CERTIFYING OFFICIAL: (Printed Name - Title) DIGITAL SIGNATURE OF CERTIFYING OFFICIAL AND DATE:
GR Contact Name
GR Ctct Title




Michigan Department

of Transportation CERTIFICATION OF OVERHEAD COST RATE Page 1 of 1

5108 (01.08.19)
- This Certification is required per U.S. Department of Transportation, Federal Highway Administration (FHWA) Order 4470.1A, and dated
October 27, 2010. FHWA has issued this new policy to be effective January 1, 2011, requiring consultants provide certification that costs used
to establish overhead cost rates for Federal-aid engineering and design related services contracts do not include any costs which are expressly
unallowable; and that the overhead cost rate was established only with allowable costs.

- This certification is to provide assurance that the overhead costs rate was calculated in accordance with the applicable cost principles
contained in the Federal Acquisition Regulations (FAR) of Title 48, Code of Federal Regulations (CFR) Part 31.

- This form shall be completed and submitted by the prime consultant and each subconsultant (first and second tier subconsultant(s)) that have
a derivation of cost sheet as part of this priced proposal where an overhead rate was proposed. Please note that the Certifying Official is defined
as the firm's Executive (President, Vice President or equivalent) of Chief Financial Officer

PROJECT INFORMATION

MDOT CONTROL SECTION(S) - JOB NUMBER(S): CONTRACT / AUTHORIZATION NUMBER:

CS 99990 & 99991 - JN 111111C 222222C 333333D

444444D 555555C 666666C 777777D 888888D 999999C 2013-1234/21

PROJECT DESCRIPTION:

I-496, 1-96 to Lansing Road Reconstruction

DECLARATION OF CERTIFICATION

OVERHEAD COST RATE: 170.00%
DATE MDOT ACCEPTED OVERHEAD COST RATE: 10/1/2017
FISCAL YEAR COVERED FOR RATE CALCULATION: 7/1/2016 to 6/30/2017

I, the undersigned, certify that | have reviewed the overhead rate calculation for the fiscal period as specified above and to the best of
my knowledge and belief:

1.) All costs included to establish the above overhead cost rate are allowable in accordance with the cost principles of the Federal Acquisition
Regulation (FAR) of title 48, Code of Federal Regulations (CFR), part 31.

2.) This overhead cost rate does not include any costs which are expressly unallowable under the cost principles of the FAR of 48 CFR 31.
Has the firm been approved to use the SAFE HARBOR INDIRECT COST RATE of 110% with the understanding
that the Safe Harbor Rate will be used for the life of the agreement? N

All known material transactions or events that have occurred affecting the firm's ownership, organization and overhead cost rates
have been disclosed. All supplied wage rates contained within this submittal are true, accurate, and compliant with the guidelines
established by 48 CFR 31.201-3.

CONSULTANT INFORMATION

LEGAL BUSINESS NAME: FEDERAL ID NUMBER: (Must match prequalification file) |ROLE: (Prime/Tier 1/Tier 2)
Surveyors, PC SU-666666 Tier 1 Sub
COMPANY ADDRESS: CITY: STATE: ZIP CODE:
SU Address SU City Ml S6 Zip
EMAIL (AUTHORIZED CONTRACT SIGNER): PHONE NO.: EMAIL (FOR SIGNED CONTRACT DISTRIBUTION):
SU Ctct 2 Email SU Ph. No. SU Ctct 1 Email

By signature on this form, the consultant agrees that information provided in the consultant priced proposal does not contradict the
scope of services or violate the contract terms and conditions.

CERTIFYING OFFICIAL: (Printed Name - Title) DIGITAL SIGNATURE OF CERTIFYING OFFICIAL AND DATE:
SU Contact Name
SU Ctct Title




Michigan Department

of Transportation CERTIFICATION OF OVERHEAD COST RATE Page 1 of 1

5108 (01.08.19)
- This Certification is required per U.S. Department of Transportation, Federal Highway Administration (FHWA) Order 4470.1A, and dated
October 27, 2010. FHWA has issued this new policy to be effective January 1, 2011, requiring consultants provide certification that costs used
to establish overhead cost rates for Federal-aid engineering and design related services contracts do not include any costs which are expressly
unallowable; and that the overhead cost rate was established only with allowable costs.

- This certification is to provide assurance that the overhead costs rate was calculated in accordance with the applicable cost principles
contained in the Federal Acquisition Regulations (FAR) of Title 48, Code of Federal Regulations (CFR) Part 31.

- This form shall be completed and submitted by the prime consultant and each subconsultant (first and second tier subconsultant(s)) that have
a derivation of cost sheet as part of this priced proposal where an overhead rate was proposed. Please note that the Certifying Official is defined
as the firm's Executive (President, Vice President or equivalent) of Chief Financial Officer

PROJECT INFORMATION

MDOT CONTROL SECTION(S) - JOB NUMBER(S): CONTRACT / AUTHORIZATION NUMBER:

CS 99990 & 99991 - JN 111111C 222222C 333333D

444444D 555555C 666666C 777777D 888888D 999999C 2013-1234/21

PROJECT DESCRIPTION:

I-496, 1-96 to Lansing Road Reconstruction

DECLARATION OF CERTIFICATION

OVERHEAD COST RATE: 125.00%
DATE MDOT ACCEPTED OVERHEAD COST RATE: 8/1/2018
FISCAL YEAR COVERED FOR RATE CALCULATION: 1/1/2017 to 12/31/2017

I, the undersigned, certify that | have reviewed the overhead rate calculation for the fiscal period as specified above and to the best of
my knowledge and belief:

1.) All costs included to establish the above overhead cost rate are allowable in accordance with the cost principles of the Federal Acquisition
Regulation (FAR) of title 48, Code of Federal Regulations (CFR), part 31.

2.) This overhead cost rate does not include any costs which are expressly unallowable under the cost principles of the FAR of 48 CFR 31.
Has the firm been approved to use the SAFE HARBOR INDIRECT COST RATE of 110% with the understanding
that the Safe Harbor Rate will be used for the life of the agreement? N

All known material transactions or events that have occurred affecting the firm's ownership, organization and overhead cost rates
have been disclosed. All supplied wage rates contained within this submittal are true, accurate, and compliant with the guidelines
established by 48 CFR 31.201-3.

CONSULTANT INFORMATION

LEGAL BUSINESS NAME: FEDERAL ID NUMBER: (Must match prequalification file) |ROLE: (Prime/Tier 1/Tier 2)
Moore Traffic MT-777777 Tier 1 Sub
COMPANY ADDRESS: CITY: STATE: ZIP CODE:
MT Address MT City Ml S7Zip
EMAIL (AUTHORIZED CONTRACT SIGNER): PHONE NO.: EMAIL (FOR SIGNED CONTRACT DISTRIBUTION):
MT Ctct 2 Email MT Ph. No. MT Ctct 1 Email

By signature on this form, the consultant agrees that information provided in the consultant priced proposal does not contradict the
scope of services or violate the contract terms and conditions.

CERTIFYING OFFICIAL: (Printed Name - Title) DIGITAL SIGNATURE OF CERTIFYING OFFICIAL AND DATE:
MT Contact Name
MT Ctct Title




Michigan Department

of Transportation CERTIFICATION OF OVERHEAD COST RATE Page 1 of 1

5108 (01.08.19)
- This Certification is required per U.S. Department of Transportation, Federal Highway Administration (FHWA) Order 4470.1A, and dated
October 27, 2010. FHWA has issued this new policy to be effective January 1, 2011, requiring consultants provide certification that costs used
to establish overhead cost rates for Federal-aid engineering and design related services contracts do not include any costs which are expressly
unallowable; and that the overhead cost rate was established only with allowable costs.

- This certification is to provide assurance that the overhead costs rate was calculated in accordance with the applicable cost principles
contained in the Federal Acquisition Regulations (FAR) of Title 48, Code of Federal Regulations (CFR) Part 31.

- This form shall be completed and submitted by the prime consultant and each subconsultant (first and second tier subconsultant(s)) that have
a derivation of cost sheet as part of this priced proposal where an overhead rate was proposed. Please note that the Certifying Official is defined
as the firm's Executive (President, Vice President or equivalent) of Chief Financial Officer

PROJECT INFORMATION

MDOT CONTROL SECTION(S) - JOB NUMBER(S): CONTRACT / AUTHORIZATION NUMBER:

CS 99990 & 99991 - JN 111111C 222222C 333333D

444444D 555555C 666666C 777777D 888888D 999999C 2013-1234/21

PROJECT DESCRIPTION:

I-496, 1-96 to Lansing Road Reconstruction

DECLARATION OF CERTIFICATION

OVERHEAD COST RATE: 155.00%
DATE MDOT ACCEPTED OVERHEAD COST RATE: 8/1/2018
FISCAL YEAR COVERED FOR RATE CALCULATION: 1/1/2017 to 12/31/2017

I, the undersigned, certify that | have reviewed the overhead rate calculation for the fiscal period as specified above and to the best of
my knowledge and belief:

1.) All costs included to establish the above overhead cost rate are allowable in accordance with the cost principles of the Federal Acquisition
Regulation (FAR) of title 48, Code of Federal Regulations (CFR), part 31.

2.) This overhead cost rate does not include any costs which are expressly unallowable under the cost principles of the FAR of 48 CFR 31.
Has the firm been approved to use the SAFE HARBOR INDIRECT COST RATE of 110% with the understanding
that the Safe Harbor Rate will be used for the life of the agreement? N

All known material transactions or events that have occurred affecting the firm's ownership, organization and overhead cost rates
have been disclosed. All supplied wage rates contained within this submittal are true, accurate, and compliant with the guidelines
established by 48 CFR 31.201-3.

CONSULTANT INFORMATION

LEGAL BUSINESS NAME: FEDERAL ID NUMBER: (Must match prequalification file) |ROLE: (Prime/Tier 1/Tier 2)
Delta Quality DQ-888888 Tier 1 Sub
COMPANY ADDRESS: CITY: STATE: ZIP CODE:
DQ Address DQ City Ml S8 Zip
EMAIL (AUTHORIZED CONTRACT SIGNER): PHONE NO.: EMAIL (FOR SIGNED CONTRACT DISTRIBUTION):
DQ Ctct 2 Email DQ Ph. No. DQ Ctct 1 Email

By signature on this form, the consultant agrees that information provided in the consultant priced proposal does not contradict the
scope of services or violate the contract terms and conditions.

CERTIFYING OFFICIAL: (Printed Name - Title) DIGITAL SIGNATURE OF CERTIFYING OFFICIAL AND DATE:
DQ Contact Name
DQ Ctct Title




Michigan Department DISADVANTAGED BUSINESS ENTERPRISE (DBE)

of Transportation

0182 (01.08.19) CONSULTANT PARTICIPATION
The DBE participation contract goal is specified in the Request for Proposal (RFP). DBE participation CONTRACT / AUTHORIZATION NO:
forms must be submitted to the individual specified in the RFP after final contract negotiation. The prime 2013-1234/Z1
vendor/consultant shall select DBEs to perform, at minimum, work which corresponds in dollar value to SRIME CONSULTANT:
the DBE participation goal. DBEs must perform a commercially useful function as required by 49 CFR
§26.55 of the Federal Register and by contractual requirements. Alpha Company, LLC
L. PRIME EMAIL ADDRESS:
1. Total contract original proposed dollar value: $ 3,903,924.86 AC Ctct 2 Email
2. Total contract modificaton amendatory $ PRIME PHONE NO:
amount (cumulative): . AC Ph. No.
PRIME CONTACT PERSON:
3. Total contract dollar value to date: $ 3,903,924.86 AC Contact Name
DBE PARTICIPATION GOAL PROPOSED CONTRACT DBE PARTICIPATION (CUMULATIVE)
5% $ 195,196.24 18.57% $ 725,113.54

If the consultant is unable to achieve DBE participation totaling, at minimum, the amount required by the contract, the consultant must state
their intent to apply for a Good Faith Effort (GFE) modification or waiver of the DBE participation goal with Form 0180. If neither the form nor
the statement is provided, the proposal will be considered non-responsive and not eligible for contract award. Form 0180 may also be
required to be submitted if a contract amendment or authorization revision results in the DBE requirement not being achieved.

NOTE: DBEs may provide prequalified or non-prequalified services. If prequalification is required, credit may be given only for firms who are
both prequalified and DBE-certified in the applicable prequalification classification. Only DBEs who are currently certified and listed on the
web-based Michigan Uniform Certification Program (MUCP) database are eligible for DBE participation credit: A MUCP is linked directly to
the MDOT Web site at http://www.michigan.gov/imdotdbe. Under "Directors", select the "Search MUCP DBE Directory for all certified
DBEs in Michigan" link.

List all the DBE firms selected for this project. Include their address and the dollar value of the proposed subcontract. Detailed information for
each DBE firm selected shall be provided on the following page, which must be signed by an authorized agent for each DBE and prime
consultant. Use additional pages as necessatry.

DBE FIRM NAME: ADDRESS: CONTRACT VALUE:

Media Relations MR Address, MR City, MI, MR Zip $ 36,344.56
Traffic Engineering, Inc. TE Address, TE City, M|, TE Zip $ 184,388.93
Geotechnicals R' Us, Inc. GR Address, GR City, MI, S4 Zip $ 169,669.89
Lane Closure, Inc LC Address, LC City, MI, LC Zip $ 9,000.00
Moore Traffic MT Address, MT City, MI, S7 Zip $ 325,710.16

Federal regulations at 49 CFR §26.53 provide that work committed to DBEs may not be performed by others without prior consent by the
Department. Failure to utilize and promptly pay DBEs named on these participation sheets without prior approval as outlined in 49 CFR
§26.55 may result in sanctions.

FOR MDOT INTERNAL USE ONLY

RESPONSIBLE BUREAU / DIVISION / GRANTEE

FEDERAL % FEDERAL FUND TYPE

O FAA O FHWA O FTA
PROJECT MANAGER CONTRACT ADMINISTRATOR




ichigan Departmen
. 0132 ((?1,88_'19) ' DBE CONSULTANT INFORMATION

CONTRACT / AUTHORIZATION NO:

This page must be completed and submitted for each DBE consultant listed on page one as being selected to 2013-1234/21

perform a commercially useful function for the referred contract / authorization PRIME CONSULTANT:

Alpha Company, LLC

CONTACT PERSON NAME:
MR Contact Name

FIRM NAME:
Media Relations
COMPANY ADDRESS: CITY: STATE: ZIP CODE:
MR Address MR City Ml MR Zip
PHONE NO.: EMAIL (AUTHORIZED CONTRACT SIGNER):
MR Ph. No. MR Ctct 1 Email
LIST THE SERVICES THE DBE FIRM WILL PERFORM INCLUDING ANY PREQUALIFICATION CLASSIFICATIONS:
Public Relations MR

ADDITIONAL SERVICES: Federal Regulation requires the Prime Consultant maintain the DBE requirement percentage, as identified on the
original RFP, throughout the life of the project. This requirement applies regardless of any additional services added through an amendment or
revision. If the DBE requirement is not maintained as a result of these additional services, please document the reasons below.

Reasons:

DOLLAR AMOUNT OF SUBCONTRACT OR PURCHASE ORDER:
$36,344.56

ACKNOWLEDGED BY:
By signing this commitment, we certify that the DBE firm is MDOT-certified as a DBE, and, if prequalification is required, prequalified in
the types of work to be performed.

DBE AUTHORIZED DIGITAL SIGNATURE AND DATE: NAME & TITLE
MR Contact Name
MR Ctct Title
PRIME AUTHORIZED DIGITAL SIGNATURE AND DATE: NAME & TITLE

AC Contact Name
AC Ctct Title




ichigan Departmen
. 0132 ((?1,88_'19) ' DBE CONSULTANT INFORMATION

CONTRACT / AUTHORIZATION NO:

This page must be completed and submitted for each DBE consultant listed on page one as being selected to 2013-1234/21

perform a commercially useful function for the referred contract / authorization

PRIME CONSULTANT:

Alpha Company, LLC

CONTACT PERSON NAME:
TE Contact Name

FIRM NAME:

Traffic Engineering, Inc.

COMPANY ADDRESS: CITY: STATE: ZIP CODE:
TE Address TE City Ml TE Zip

PHONE NO.: EMAIL (AUTHORIZED CONTRACT SIGNER):

TE Ph. No. TE Ctct 1 Email

LIST THE SERVICES THE DBE FIRM WILL PERFORM INCLUDING ANY PREQUALIFICATION CLASSIFICATIONS:

Design - Traffic: Pavement Markings TEI

Design - Traffic: Capacity & Geometrics Analysis TEI

Design - Traffic: Signal Operations - Complex TEI

Design - Traffic: Work Zone Mobility & Safety TEI

ADDITIONAL SERVICES: Federal Regulation requires the Prime Consultant maintain the DBE requirement percentage, as identified on the
original RFP, throughout the life of the project. This requirement applies regardless of any additional services added through an amendment or
revision. If the DBE requirement is not maintained as a result of these additional services, please document the reasons below.

Reasons:

DOLLAR AMOUNT OF SUBCONTRACT OR PURCHASE ORDER:
$184,388.93

ACKNOWLEDGED BY:

By signing this commitment, we certify that the DBE firm is MDOT-certified as a DBE, and, if prequalification is required, prequalified in

the types of work to be performed.

DBE AUTHORIZED DIGITAL SIGNATURE AND DATE: NAME & TITLE
TE Contact Name
TE Ctct Title
PRIME AUTHORIZED DIGITAL SIGNATURE AND DATE: NAME & TITLE

AC Contact Name
AC Ctct Title




ichigan Departmen
. 0132 ((?1,88_?9) ' DBE CONSULTANT INFORMATION

CONTRACT / AUTHORIZATION NO:

This page must be completed and submitted for each DBE consultant listed on page one as being selected to 2013-1234/21

perform a commercially useful function for the referred contract / authorization PRIME CONSULTANT:

Alpha Company, LLC

CONTACT PERSON NAME:
GR Contact Name

FIRM NAME:
Geotechnicals R' Us, Inc.
COMPANY ADDRESS: CITY: STATE: ZIP CODE:
GR Address GR City Ml S4 Zip
PHONE NO.: EMAIL (AUTHORIZED CONTRACT SIGNER):
GR Ph. No. GR Ctct 1 Email
LIST THE SERVICES THE DBE FIRM WILL PERFORM INCLUDING ANY PREQUALIFICATION CLASSIFICATIONS:
Design - Geotechnical GRU

ADDITIONAL SERVICES: Federal Regulation requires the Prime Consultant maintain the DBE requirement percentage, as identified on the
original RFP, throughout the life of the project. This requirement applies regardless of any additional services added through an amendment or
revision. If the DBE requirement is not maintained as a result of these additional services, please document the reasons below.

Reasons:

DOLLAR AMOUNT OF SUBCONTRACT OR PURCHASE ORDER:
$169,669.89

ACKNOWLEDGED BY:
By signing this commitment, we certify that the DBE firm is MDOT-certified as a DBE, and, if prequalification is required, prequalified in
the types of work to be performed.

DBE AUTHORIZED DIGITAL SIGNATURE AND DATE: NAME & TITLE
GR Contact Name
GR Ctct Title
PRIME AUTHORIZED DIGITAL SIGNATURE AND DATE: NAME & TITLE

AC Contact Name
AC Ctct Title




ichigan Departmen
. 0132 ((?1,88_?9) ' DBE CONSULTANT INFORMATION

CONTRACT / AUTHORIZATION NO:

This page must be completed and submitted for each DBE consultant listed on page one as being selected to 2013-1234/21

perform a commercially useful function for the referred contract / authorization PRIME CONSULTANT:

Alpha Company, LLC

CONTACT PERSON NAME:
LC Contact Name

FIRM NAME:
Lane Closure, Inc
COMPANY ADDRESS: CITY: STATE: ZIP CODE:
LC Address LC City Ml LC Zip
PHONE NO.: EMAIL (AUTHORIZED CONTRACT SIGNER):
LC Ph. No. LC Ctct 1 Email
LIST THE SERVICES THE DBE FIRM WILL PERFORM INCLUDING ANY PREQUALIFICATION CLASSIFICATIONS:
Traffic Control LCI

ADDITIONAL SERVICES: Federal Regulation requires the Prime Consultant maintain the DBE requirement percentage, as identified on the
original RFP, throughout the life of the project. This requirement applies regardless of any additional services added through an amendment or
revision. If the DBE requirement is not maintained as a result of these additional services, please document the reasons below.

Reasons:

DOLLAR AMOUNT OF SUBCONTRACT OR PURCHASE ORDER:
$9,000.00

ACKNOWLEDGED BY:
By signing this commitment, we certify that the DBE firm is MDOT-certified as a DBE, and, if prequalification is required, prequalified in
the types of work to be performed.

DBE AUTHORIZED DIGITAL SIGNATURE AND DATE: NAME & TITLE
LC Contact Name
LC Ctct Title
PRIME AUTHORIZED DIGITAL SIGNATURE AND DATE: NAME & TITLE

AC Contact Name
AC Ctct Title




Michigan Department
0182 (01.08.19)

DBE CONSULTANT INFORMATION

CONTRACT / AUTHORIZATION NO:

This page must be completed and submitted for each DBE consultant listed on page one as being selected to 2013-1234/21
perform a commercially useful function for the referred contract / authorization

PRIME CONSULTANT:

Alpha Company, LLC

CONTACT PERSON NAME:
MT Contact Name

FIRM NAME:

Moore Traffic

COMPANY ADDRESS: CITY: STATE: ZIP CODE:
MT Address MT City Ml S7 Zip

PHONE NO.: EMAIL (AUTHORIZED CONTRACT SIGNER):

MT Ph. No. MT Ctct 1 Email

LIST THE SERVICES THE DBE FIRM WILL PERFORM INCLUDING ANY PREQUALIFICATION CLASSIFICATIONS:

Design - Traffic: Signing - Freeway MT

Design - Traffic: Signing - Non-Freeway MT

Design - Traffic: Signal MT

Design - Traffic: Work Zone Maintenance of Traffic MT

ADDITIONAL SERVICES: Federal Regulation requires the Prime Consultant maintain the DBE requirement percentage, as identified on the
original RFP, throughout the life of the project. This requirement applies regardless of any additional services added through an amendment or
revision. If the DBE requirement is not maintained as a result of these additional services, please document the reasons below.

Reasons:

DOLLAR AMOUNT OF SUBCONTRACT OR PURCHASE ORDER:

$325,710.16

ACKNOWLEDGED BY:

By signing this commitment, we certify that the DBE firm is MDOT-certified as a DBE, and, if prequalification is required, prequalified in

the types of work to be performed.

DBE AUTHORIZED DIGITAL SIGNATURE AND DATE: NAME & TITLE
MT Contact Name
MT Ctct Title
PRIME AUTHORIZED DIGITAL SIGNATURE AND DATE: NAME & TITLE

AC Contact Name
AC Ctct Title




Michigan Department

of Toansmortation SUMMARY OF TOTAL PROJECT COSTS BY JOB NUMBER EXHIBITA -1

5101A-1 (01.08.19)

All Prime and Subconsultant Costs for ALL JOB NUMBERS (including phases). For amendment or revision, complete this form showing all job numbers for all services provided. Report Tier 2 Subconsultant costs with Tier 1
Subconsultants. For use with all Priced Proposals. Use additional pages as necessary.

MDOT CONTROL SECTION(S) - JOB NUMBER(S): CONTRACT / AUTHORIZATION NUMBER:
CS 99990 & 99991 - JN 111111C 222222C 333333D 444444D 555555C 666666C 777777D 888888D 999999C 2013-1234/71
PRIME CONSULTANT NAME: DBE Goal: PROJECT DESCRIPTION:
Alpha Company, LLC 5% 1-496, 1-96 to Lansing Road Reconstruction
Firm Contracted Payment Job Number Job Number Job Number Job Number Job Number Job Number Job Number Job Number Job Number DBE Total % of
Consultant I Role: | to: Method: 111111C 222222C 333333D 4444440 555555C 666666C 7777770 888888D 999999C (YIN) Contract
HOURS 7,392 2,394 2,470 2,550 1,718 1,718 2,550 2,550 1,718 25,060
Alpha Company, LLC P MDOT ACFF 6,640 1,708 1,784 80 175 175 80 80 175 10,897
Media Relations ™ AC LDHRLY 450 - - - - - - - - 450
Bravo Roads, LLC ™ AC ACFF - - 857 857 - - 857 2,571
Charlie Structure Co. ™ AC ACFF - - - 1,784 - - 1,784 1,784 - 5,352
Geotechnicals R' Us, Inc. ™ AC ACFF 150 150 150 150 150 150 150 150 150 1,350
Surveyors, PC ™ AC AC 152 152 152 152 152 152 152 152 152 1,368
Moore Traffic T AC ACFF - 384 384 384 384 384 384 384 384 3,072
LABOR § 42667567 $ 12249661 $ 127,09463 $ 9892125 $ 7577291 § 7577291 $§ 9892125 $ 9892125 § 7577291 $ 1,200,349.39
Alpha Company, LLC P MDOT ACFF  § 38031265 § 96,176.34 §$ 10077436 § 569163 § 1245044 § 1245044 § 569163 § 569163 § 1245044 $ 631,689.56
Media Relations ™ AC LDHRLY § 3634456 § - $ - $ - $ - $ - $ - $ - $ - $ 3634456
Bravo Roads, LLC ™ AC ACFF  § - $ $ $ - $ 3700220 $ 37,00220 § - $ - $  37,002.20 $  111,006.60
Charlie Structure Co. ™ AC ACFF  § - $ - $ - $ 6690935 §$ - $ - $ 6690935 $§ 6690935 §$ - $  200,728.05
Geotechnicals R' Us, Inc. ™ AC ACFF  § 576150 § 576150 § 576150 § 576150 § 576150 § 576150 § 576150 § 576150 § 5,761.50 $ 5185350
Surveyors, PC ™ AC AC $ 425696 $ 425696 $ 425696 $ 425696 $ 425696 $ 425696 $ 425696 $ 425696 $ 4,256.96 $ 3831264
Moore Traffic T AC ACFF  § - $ 1630181 $ 1630181 §$ 1630181 § 1630181 $ 1630181 $ 1630181 § 1630181 § 1630181 $ 13041448
OVERHEAD $ 587,78843 $ 181,961.23 § 188,858.27 § 147,601.83 $§ 11127576 $ 111,27576 §$ 147,601.83 § 147,601.83 $ 111,275.76 $ 1,735,240.70
Alpha Company, LLC P MDOT ACFF § 57046897 § 14426451 § 15116155 § 853744 § 1867566 $ 1867566 $ 853744 § 853744 §  18,675.66 $ 947,534.33
Bravo Roads, LLC ™ AC ACFF  § - $ - $ - $ - $ 5490338 § 5490338 § - $ - $  54903.38 $  164,710.14
Charlie Structure Co. ™ AC ACFF  § - $ - $ - $ 10136767 $ - $ - $ 101,367.67 $§ 10136767 $ - $  304,103.01
Geotechnicals R' Us, Inc. ™ AC ACFF § 1008263 §$ 1008263 § 1008263 § 1008263 §$ 1008263 § 1008263 §$ 1008263 §$ 1008263 §  10,082.63 $ 9074367
Surveyors, PC ™ AC AC $ 723683 § 723683 §$ 723683 § 723683 $ 723683 § 723683 $ 723683 § 723683 $ 7,236.83 $ 6513147
Moore Traffic 1 AC ACFF  § - $§ 2037726 $§ 2037726 $ 2037726 § 2037726 $ 2037726 $ 2037726 § 2037726 $§  20,377.26 $ 163,018.08
F.C.CM. $ 7,785.33 § 210261 § 219457 § 29291 § 42809 $ 42809 § 20291 § 29291 § 428.09 $ 1424551
Alpha Company, LLC P MDOT ACFF  § 760625 $ 192353 § 201549 § 11383 § 24901 § 24901 § 11383 § 11383 § 249.01 $ 1263379
Geotechnicals R' Us, Inc. ™ AC ACFF  § 11523 § 11523 § 11523 § 11523 § 11523 § 11523 § 11523 § 11523 § 115.23 $ 1,037.07
Surveyors, PC 1 AC AC $ 6385 § 6385 § 6385 § 6385 § 6385 § 6385 § 6385 § 6385 § 63.85 $ 574.65
OTHER DIRECT EXPENSES $ 884204 § 1,360.00 $ 1,360.00 $ 1,466.00 $ 142204 § 1,483.00 §$ 1,466.00 $ 1,466.00 $ 1,421.50 $  20,286.58
Alpha Company, LLC P MDOT ACFF  § 748204 § - $ - $ - $ - $ - $ - $ - $ - $ 7,482.04
Bravo Roads, LLC ™ AC ACFF  § - $ $ $ - $ 6204 § 12300 §$ - $ - $ 61.50 $ 246.54
Charlie Structure Co. ™ AC ACFF  § - $ - $ - $ 106.00 §$ - $ - $ 106.00 §$ 106.00 §$ - $ 318.00
Geotechnicals R' Us, Inc. ™ AC ACFF  § 1,150.00 $ 1,150.00 §$ 1,150.00 $ 1,150.00 §$ 1,150.00 $ 1,150.00 §$ 1,150.00 §$ 1,150.00 §$ 1,150.00 $  10,350.00
Surveyors, PC 1 AC AC $ 210.00 $ 210.00 §$ 210.00 $ 210.00 $ 210.00 $ 210.00 §$ 210.00 $ 210.00 §$ 210.00 $ 1,890.00
LSUM/MILE/ UNIT COSTS $ 26508280 $ 4240387 § 47,801.57 §  47,891.57 § 4240387 § 4240387 § 4789157 §  47,891.57 $§  42,403.87 $  626,264.56
VideoTaping, LLC ™ AC UNIT  § 2500000 §$ - $ - $ - $ - $ - $ - $ - $ - $  25000.00
We Buy ROW ™ AC MLE $§ 1620000 § $ $ $ $ - $ $ - $ $  16,200.00
Traffic Engineering, Inc. ™ AC LSUM(A) § 18438893 § - $ - $ - $ - $ - $ - $ - $ - $ 184,388.93
Lane Closure, Inc T2 GRU LSuM § 1,080.00 $ 990.00 §$ 990.00 $ 990.00 §$ 990.00 $ 990.00 §$ 990.00 $ 990.00 $ 990.00 $ 9,000.00
Give Them Traffic Contol T2 suU UNIT  § - $ 3,000.00 $ 3,00000 §$ 3,000.00 $ 3,00000 §$ 3,000.00 $ 3,00000 §$ 3,000.00 $ 3,000.00 $  24,000.00
Delta Quality 1 AC MILE(A) § 3841387 §$ 3841387 § 4390157 $ 4390157 § 3841387 $ 3841387 § 4390157 § 4390157 § 3841387 $ 367,675.63
FIXED FEE $ 10632883 §$ 3222604 § 3349050 $ 2585322 $§ 19,311.03 $§ 1931103 § 2585322 § 2585322 $§  19,311.03 $ 307,538.12
Alpha Company, LLC P MDOT ACFF § 10458598 § 2644849 § 2771295 § 156520 §$ 342387 § 342387 § 156520 § 156520 §$ 342387 $ 17371463
Bravo Roads, LLC ™ AC ACFF  § - $ - $ - $ - $ 10,0961 $§ 10,0961 § - $ - $  10,109.61 $ 3032883
Charlie Structure Co. ™ AC ACFF  § - $ - $ - $ 1851047 § - $ - $ 1851047 § 1851047 § - $ 5553141
Geotechnicals R' Us, Inc. ™ AC ACFF  § 174285 § 174285 § 174285 § 174285 § 174285 § 174285 § 174285 § 174285 § 1,742.85 $ 1568565
Moore Traffic L AC ACFF  § - $ 403470 §$ 403470 $ 403470 §$ 4,03470 $ 403470 §$ 4,03470 $ 403470 $ 4,034.70 $ 3227760
TOTAL COSTS SUMMARY
Consultant Firm Contracted | Payment Job Number Job Number Job Number Job Number Job Number Job Number Job Number Job Number Job Number DBE Total % of
Totals Role: < Method: 111111C 222222C 333333D 444444D 555555C 666666C 7777770 888888D 999999C (YIN) Contract
Alpha Company, LLC $ 1,070,45589 § 26881287 $ 281,664.35 $ 1590810 $ 3479898 $ 3479898 § 1590810 $ 1590810 $ 3479898 N §$ 1,773,054.35
Media Relations ™ AC LDHRLY § 3634456 § = $ = $ ° $ - $ - $ - $ o $ = Y § 3634456 0.9%
VideoTaping, LLC ™ AC UNIT  § 2500000 $ = $ $ ° $ $ - $ $ o $ N § 2500000 0.6%
We Buy ROW ™ AC MLE $ 1620000 §$ = $ $ ° $ - $ - $ $ o $ = N § 1620000 0.4%
Bravo Roads, LLC ™ AC ACFF  § = $ ° $ $ = $ 10207723 § 10213819 § = $ = $ 10207669 N $§ 30629211 7.8%
Charlie Structure Co. ™ AC ACFF  § = $ - $ $ 18689349 § = $ o $ 18689349 § 18689349 § = N § 56068047 14.4%
Traffic Engineering, Inc. ™ AC LSUM(A) § 18438893 § = $ = $ o $ - $ - $ - $ o $ = Y § 18438893 47%
Geotechnicals R' Us, Inc. T AC ACFF § 1885221 § 1885221 § 1885221 § 1885221 § 1885221 § 1885221 § 1885221 § 1885221 § 1885221 Y § 169,669.89 4.3%
Lane Closure, Inc T2 GRU LSUM § 1,080.00 $ 990.00 $ 990.00 $ 990.00 $ 990.00 $ 990.00 $ 990.00 $ 990.00 $ 99000 Y § 9,000.00 0.2%
Surveyors, PC T AC AC $ 1176764 $ 1176764 § 1176764 $ 1176764 § 1176764 $ 1176764 § 1176764 $ 1176764 § 1176764 N $ 10590876 27%
Give Them Traffic Contol T2 SU UNIT  § - $ 3,000.00 $ 3,000.00 $ 3,000.00 $ 3,000.00 $ 3,000.00 $ 3,000.00 $ 3,000.00 $ 300000 N $ 2400000 0.6%
Moore Traffic ™ AC ACFF  § - $ 4071377 $ 4071377 § 4071377 § 4071377 $§ 4071377 § 4071377 $ 4071377 § 4071377 Y § 32571016 8.3%
Delta Quality T AC MILE(A) § 3841387 §$ 3841387 § 4390157 $ 4390157 § 3841387 §$ 3841387 § 4390157 § 4390157 § 3841387 N § 36767563 94%
Firm Role Key: P = Prime Firm, T1 = Tier 1 Sub, T2 = Tier 2 Sub
TOTAL COSTS § 1,402,503.10 $ 382,550.36 § 400,889.54 §$ 322,026.78 $ 250,613.70 $ 250,674.66 $ 322,026.78 § 322,026.78 $  250,613.16 $ 3,903,924.86 100.0%




Michigan Department
of Transportation
5101B (01.08.19)

DERIVATION OF PRIME CONSULTANT COSTS Exhibit B

Summary of all Prime Costs for ALL JOB NUMBERS (including phases) for all services provided. Use additional pages as necessary.

MDOT CONTROL SECTION(S) - JOB NUMBER(S): CONTRACT / AUTHORIZATION #: FIRM ROLE:
CS 99990 & 99991 - JN 111111C 222222C 333333D 444444D o
555555C 666666C 777777D 888888D 999999C 2013-1234/21 Prime Firm
PRIME CONSULTANT NAME: PROJECT DESCRIPTION:
Alpha Company, LLC I-496, 1-96 to Lansing Road Reconstruction

e
PRIME LABOR:
CLASSIFICATION CODE HOURS X RATE/HR = LABOR COST
AC Class 36 AC36 1695 X $ 70.00 = $ 118,650.00
AC Class 32 AC32 954 X $ 66.00 = $ 62,964.00
AC Class 28 AC28 1714 X $ 62.00 = $ 106,268.00
AC Class 20 AC20 1930 X $ 54.00 = $ 104,220.00
AC Class 18 AC18 2424 X $ 52.00 = $ 126,048.00
AC Class 16 AC16 1570 X $ 50.00 = $ 78,500.00
AC Class 14 AC14 70 X $ 46.00 = $ 3,220.00
AC Class 12 AC12 70 X $ 42.00 = $ 2,940.00
AC Class 10 AC10 130 X $ 38.00 = $ 4,940.00
AC Class 8 ACS8 210 X $ 34.00 = $ 7,140.00
(OTP) - AC Class 8 AC8 130 X $ 51.00 = $ 6,630.00

Total Hours: 10897 Total Labor $ 621,520.00

LABOR ESCALATION: (Total Labor x Escalation Rate)

Anticipated % of Anticipated Direct Antlc1p5ted
Dates / % Schedule Project Effort Labor Spent Escalation %
Between Between Between Between Compounded Anticipated Escalation $
Milestone: Milestones Milestones Milestones Milestones: Escalation Rate Between Milestones
Project Start (Date): 12/25/2018
% of Schedule = 33.15% 20% $ 124,304.00 | None Allowed None Allowed None Allowed
1st Year Anniversary (Date): 12/25/2019
% of Schedule = 33.15% 20% $ 124,304.00 2.00% 2.0000% $ 2,486.080
2nd Year Anniversary (Date): 12/24/2020
% of Schedule = 33.15% 30% $ 186,456.00 2.00% 2.0400% $ 3,803.703
3rd Year Anniversary (Date): 12/24/2021
% of Schedule = 0.54% 30% $ 186,456.00 2.00% 2.0808% $ 3,879.777
Service Completion (Date): 12/30/2021
Totals: 100.00% 100.00% $ 621,520.00 Overall Escalation Rate: 1.6362%
Total Escalation:| $ 10,169.56
Total Labor w/ Escalation $ 631,689.56

PRIME OVERHEAD: (Total Labor x Overhead Rate)

Overhead Rate: 150.00% Total Overhead $ 947,534.33

PRIME FACILITIES CAPITAL COST OF MONEY (F.C.C.M.): (Total Labor x F.C.C.M. Rate)

F.C.C.M. Rate: 2.00% Total F.C.CM. $ 12,633.79

PRIME OTHER DIRECT EXPENSES: (List each item once at Actual Cost - NO MARKUP.)

ltems Quantity @ Unit Price Unit Item Price
ACODC 1 901.00 @ $ 0.535 Ul = $ 482.04
AC ODC 2 50.00 @ $ 10.000 u2 = $ 500.00
AC ODC 3 60.00 @ $ 20.000 u3 = $ 1,200.00
AC ODC 4 70.00 @ $ 30.000 U4 = $ 2,100.00
AC ODC 5 80.00 @ $ 40.000 us = $ 3,200.00
Total Other Direct Expenses $ 7,482.04

PRIME FIXED FEE FOR PROFIT: ((Total Labor + Total Overhead) x 11%

Fixed Fee Rate: 11% Total Fixed Fee $ 173,714.63

TOTAL PRIME FIRM COSTS $ 1,773,054.35
Firm Role: Prime Firm Note: Payment Method = ACFF




Michigan Department

of Transpartation DERIVATION OF SUBCONSULTANT COSTS Exhibit C
5101C (01.08.19)

Summary of all Sub Costs for ALL JOB NUMBERS (including phases) for all services provided. Use additional pages as necessary.

MDOT CONTROL SECTION(S) - JOB NUMBER(S): CONTRACT / AUTHORIZATION #: FIRM ROLE:
CS 99990 & 99991 - JN 111111C 222222C 333333D 444444D .
555555C 666666C 777777D 888888D 999999C 2013-1234/21 Tier 1 Sub
SUBCONSULTANT NAME: PROJECT DESCRIPTION:
Media Relations 1-496, 1-96 to Lansing Road Reconstruction
.
SUB LABOR:
CLASSIFICATION CODE HOURS X RATE/HR = LABOR COST
MR Class 10 MR Code 10 200 X $ 69.00 = $ 13,800.00
MR Class 16 MR Code 16 150 X $ 81.00 = $ 12,150.00
MR Class 24 MR Code 24 100 X $ 97.00 = $ 9,700.00
Total Hours: 450 Total Labor $ 35,650.00
LABOR ESCALATION: (Total Labor x Escalation Rate)
Anficipated % of | Anticipated Direct Anficipaied
Dates / % Schedule Project Effort Labor Spent Escalation %
Between Between Between Between Compounded Anticipated Escalation $
Milestone: Milestones Milestones Milestones Milestones: Escalation Rate Between Milestones
Project Start (Date): 12/25/2018
% of Schedule = 33.15% 5% $ 1,782.50 | None Allowed None Allowed None Allowed
1st Year Anniversary (Date): 12/25/2019
% of Schedule = 33.15% 10% $ 3,565.00 2.00% 2.0000% $ 71.300
2nd Year Anniversary (Date): 12/24/2020
% of Schedule = 33.15% 50% $ 17,825.00 2.00% 2.0400% $ 363.629
3rd Year Anniversary (Date): 12/24/2021
% of Schedule = 0.54% 35% $ 12,477.50 2.00% 2.0808% $ 259.631
Service Completion (Date): 12/30/2021
Totals: 100.00% 100.00% $ 35,650.00 Overall Escalation Rate: 1.9483%
Total Escalation: | $ 694.56
Total Labor w/ Escalation $ 36,344.56

TOTAL SUBCONSULTANT COSTS $ 36,344.56
Firm Role: Tier 1 Sub to AC Note: Payment Method = LDHRLY




Michigan Department

of Transportation DERIVATION OF SUBCONSULTANT COSTS Exhibit C
5101C (01.08.19)
Summary of all Sub Costs for ALL JOB NUMBERS (including phases) for all services provided. Use additional pages as necessary.
MDOT CONTROL SECTION(S) - JOB NUMBER(S): CONTRACT / AUTHORIZATION #: FIRM ROLE:
CS 99990 & 99991 - JN 111111C 222222C 333333D 444444D .
555555C 666666C 777777D 888888D 999999C 2013-1234/21 Tier 1 Sub
SUBCONSULTANT NAME: PROJECT DESCRIPTION:
VideoTaping, LLC 1-496, 1-96 to Lansing Road Reconstruction
SUB LSUM / MILE / UNIT COSTS:
Iltems Quantity @ Bid Price Unit Iltem Price
Televise Sewer 12" to 24" 1,000.00 @ $ 10.000 Lft = $ 10,000.00
Televise Sewer 24" or Greater 1,000.00 @ $ 15.000 Lft = $ 15,000.00
Total Unit Costs $ 25,000.00
.
TOTAL SUBCONSULTANT COSTS $ 25,000.00
Firm Role: Tier 1 Sub to AC Note: Payment Method = UNIT




Michigan Department

of Transportation DERIVATION OF SUBCONSULTANT COSTS Exhibit C
5101C (01.08.19)
Summary of all Sub Costs for ALL JOB NUMBERS (including phases) for all services provided. Use additional pages as necessary.
MDOT CONTROL SECTION(S) - JOB NUMBER(S): CONTRACT / AUTHORIZATION #: FIRM ROLE:
CS 99990 & 99991 - JN 111111C 222222C 333333D 444444D .
555555C 666666C 777777D 888888D 999999C 2013-1234/21 Tier 1 Sub

SUBCONSULTANT NAME:

Items
Complete Preliminary ROW Plans
Complete Final ROW Plans
Complete Final ROW Certification
Complete ROW Legal Instruments

Firm Role: Tier 1 Sub to AC

SUB LSUM / MILE / UNIT COSTS:

We Buy ROW

Quantity
1.00

1.00
1.00
1.00

SISISIS]6)

Bid Price
6,000.000
6,000.000
3,000.000
1,200.000

LR

Note: Payment Method =

PROJECT DESCRIPTION:

1-496, 1-96 to Lansing Road Reconstruction

B BHBHHH

Total Unit Costs

Iltem Price
6,000.00
6,000.00
3,000.00
1,200.00

16,200.00

TOTAL SUBCONSULTANT COSTS _$

16,200.00

MILE




Michigan Department

of Transpartation DERIVATION OF SUBCONSULTANT COSTS Exhibit C
5101C (01.08.19)

Summary of all Sub Costs for ALL JOB NUMBERS (including phases) for all services provided. Use additional pages as necessary.

MDOT CONTROL SECTION(S) - JOB NUMBER(S): CONTRACT / AUTHORIZATION #: FIRM ROLE:
CS 99990 & 99991 - JN 111111C 222222C 333333D 444444D .
2013-1234/71 Tier 1 Sub
555555C 666666C 777777D 888888D 999999C
SUBCONSULTANT NAME: PROJECT DESCRIPTION:
Bravo Roads, LLC 1-496, 1-96 to Lansing Road Reconstruction

SUB LABOR:
CLASSIFICATION CODE HOURS X RATE/HR = LABOR COST
BR Class 34 BR Code 34 201 X $ 58.50 = $ 11,758.50
BR Class 30 BR Code 30 258 X $ 54.50 = $ 14,061.00
BR Class 20 BR Code 20 720 X $ 44.50 = $ 32,040.00
BR Class 15 BR Code 15 744 X $ 39.50 = $ 29,388.00
BR Class 5 BR Code 5 552 X $ 29.50 = $ 16,284.00
(OTP) - BR Class 15 BR Code 15 96 X $ 59.25 = $ 5,688.00

Total Hours: 2571 Total Labor $ 109,219.50

LABOR ESCALATION: (Total Labor x Escalation Rate)

Aniicipated % of | Anticipated Direct Anticipated
Dates / % Schedule Project Effort Labor Spent Escalation %
Between Between Between Between Compounded Anticipated Escalation $
Milestone: Milestones Milestones Milestones Milestones: Escalation Rate Between Milestones
Project Start (Date): 12/25/2018
% of Schedule = 33.15% 20% $ 21,843.90 | None Allowed None Allowed None Allowed
1st Year Anniversary (Date): 12/25/2019
% of Schedule = 33.15% 20% $ 21,843.90 2.00% 2.0000% $ 436.880
2nd Year Anniversary (Date): 12/24/2020
% of Schedule = 33.15% 30% $ 32,765.85 2.00% 2.0400% $ 668.426
3rd Year Anniversary (Date): 12/24/2021
% of Schedule = 0.54% 30% $ 32,765.85 2.00% 2.0808% $ 681.794
Service Completion (Date): 12/30/2021
Totals: 100.00% 100.00% $ 109,219.50 Overall Escalation Rate: 1.636240%
Total Escalation: | $ 1,787.10

©*

Total Labor w/ Escalation 111,006.60

SUB OVERHEAD: (Total Labor x Overhead Rate)

Based on our firm's policy, we  do notapply  overhead to the premium portion of overtime labor charges.
Therefore, our overhead is reduced by: $ 2,909.83 Our premium overtime rate is: 15 times the regular rate.
Overhead Rate: 151.00% Total Overhead $ 164,710.14

SUB OTHER DIRECT EXPENSES: (List each item once at Actual Cost - NO MARKUP.)

ltems Quantity @ Unit Price Unit Iltem Price
BR ODC 1 401.00 @ $ 0.535 S4 Ul = $ 214.54
BR ODC 2 4.00 @ $ 8.000 S4 U2 = $ 32.00
Total Other Direct Expenses $ 246.54

SUB FIXED FEE FOR PROFIT: ((Total Labor + Total Overnead) X 11%)

Fixed Fee Rate: 11% Total Fixed Fee $ 30,328.83

TOTAL SUBCONSULTANT COSTS _$ 306,292.11
Firm Role: Tier 1 Sub to AC Note: Payment Method = ACFF




Michigan Department

of Transpartation DERIVATION OF SUBCONSULTANT COSTS Exhibit C
5101C (01.08.19)

Summary of all Sub Costs for ALL JOB NUMBERS (including phases) for all services provided. Use additional pages as necessary.

MDOT CONTROL SECTION(S) - JOB NUMBER(S): CONTRACT / AUTHORIZATION #: FIRM ROLE:
CS 99990 & 99991 - JN 111111C 222222C 333333D 444444D .
555555C 666666C 777777D 888888D 999999C 2013-1234/z1 Tier 1 Sub
SUBCONSULTANT NAME: PROJECT DESCRIPTION:
Charlie Structure Co. 1-496, 1-96 to Lansing Road Reconstruction

e
SUB LABOR:
CLASSIFICATION HOURS X RATE/HR = LABOR COST
CS Class 1 240 X $ 65.00 = $ 15,600.00
CS Class 2 336 X $ 58.00 = $ 19,488.00
CS Class 3 744 X $ 48.00 = $ 35,712.00
CS Class 4 1344 X $ 38.00 = $ 51,072.00
CS Class 5 2688 X $ 28.00 = $ 75,264.00

Total Hours: 5352 Total Labor $ 197,136.00

LABOR ESCALATION: (Total Labor x Escalation Rate)

Aniicipated % of | Anticipaied Direct Anticipated
Dates / % Schedule Project Effort Labor Spent Escalation %
Between Between Between Between Compounded Anticipated Escalation $
Milestone: Milestones Milestones Milestones Milestones: Escalation Rate Between Milestones
Project Start (Date): 12/25/2018
% of Schedule = 33.15% 10% $ 19,713.60 | None Allowed None Allowed None Allowed
1st Year Anniversary (Date): 12/25/2019
% of Schedule = 33.15% 50% $ 98,568.00 2.00% 2.0000% $ 1,971.358
2nd Year Anniversary (Date): 12/24/2020
% of Schedule = 33.15% 25% $ 49,284.00 2.00% 2.0400% $ 1,005.392
3rd Year Anniversary (Date): 12/24/2021
% of Schedule = 0.54% 15% $ 29,570.40 2.00% 2.0808% $ 615.300
Service Completion (Date): 12/30/2021
Totals: 100.00% 100.00% $ 197,136.00 Overall Escalation Rate: 1.8221%
Total Escalation: | $ 3,592.05

©*

Total Labor w/ Escalation 200,728.05

SUB OVERHEAD: (Total Labor x Overhead Rate)

Overhead Rate: 151.50% Total Overhead $ 304,103.01

SUB OTHER DIRECT EXPENSES: (List each item once at Actual Cost - NO MARKUP.)

ltems Quantity @ Unit Price Unit Iltem Price
CS ODC1 300.00 @ $ 0.560 CsSu1l = $ 168.00
CS ODC2 150.00 @ $ 1.000 CS U2 = $ 150.00
Total Other Direct Expenses $ 318.00

SUB FIXED FEE FOR PROFIT: ((Total Labor + Total Overnead) X 11%)

Fixed Fee Rate: 11% Total Fixed Fee $ 55,531.41

TOTAL SUBCONSULTANT COSTS _$ 560,680.47
Firm Role: Tier 1 Sub to AC Note: Payment Method = ACFF




Michigan Department

of Transpartation DERIVATION OF SUBCONSULTANT COSTS Exhibit C
5101C (01.08.19)

Summary of all Sub Costs for ALL JOB NUMBERS (including phases) for all services provided. Use additional pages as necessary.

MDOT CONTROL SECTION(S) - JOB NUMBER(S): CONTRACT / AUTHORIZATION #: FIRM ROLE:
CS 99990 & 99991 - JN 111111C 222222C 333333D 444444D .
555555C 666666C 777777D 888888D 999999C 2013-1234/21 Tier 1 Sub
SUBCONSULTANT NAME: PROJECT DESCRIPTION:

Traffic Engineering, Inc. 1-496, 1-96 to Lansing Road Reconstruction
e
SUB LABOR:

CLASSIFICATION HOURS X RATE/HR = LABOR COST

TE Class 1 168 X $ 60.00 = $ 10,080.00

TE Class 2 160 X $ 50.00 = $ 8,000.00

TE Class 3 600 X $ 40.00 = $ 24,000.00

TE Class 4 896 X $ 30.00 = $ 26,880.00
Total Hours: 1824 Total Labor $ 68,960.00

LABOR ESCALATION: (Total Labor x Escalation Rate)

Aniicipated % of | Anticipated Direct Anticipated
Dates / % Schedule Project Effort Labor Spent Escalation %
Between Between Between Between Compounded Anticipated Escalation $
Milestone: Milestones Milestones Milestones Milestones: Escalation Rate Between Milestones
Project Start (Date): 12/25/2018
% of Schedule = 33.15% $ - None Allowed None Allowed None Allowed
1st Year Anniversary (Date): 12/25/2019
% of Schedule = 33.15% 10% $ 6,896.00 2.00% 2.0000% $ 137.920
2nd Year Anniversary (Date): 12/24/2020
% of Schedule = 33.15% 20% $ 13,792.00 2.00% 2.0400% $ 281.357
3rd Year Anniversary (Date): 12/24/2021
% of Schedule = 0.54% 70% $ 48,272.00 2.00% 2.0808% $ 1,004.443
Service Completion (Date): 12/30/2021
Totals: 100.00% 100.00% $ 68,960.00 Overall Escalation Rate: 2.0646%
Total Escalation: | $ 1,423.72
Total Labor w/ Escalation $ 70,383.72

SUB OVERHEAD: (Total Labor x Overhead Rate

Overhead Rate: 135.00% Total Overhead $ 95,018.02

SUB OTHER DIRECT EXPENSES: (List each item once at Actual Cost - NO MARKUP.)

ltems Quantity @ Unit Price Unit Iltem Price
TE ODC1 300.00 @ $ 0.560 TE U1 = $ 168.00
TE ODC2 50.00 @ $ 10.000 TE U2 = $ 500.00
TE ODC3 25.00 @ $ 5.000 TE U3 = $ 125.00
Total Other Direct Expenses $ 793.00

. otal Labor + Total Overhead) X ()

Fixed Fee Rate: 11% Total Fixed Fee $ 18,194.19

TOTAL SUBCONSULTANT COSTS $ 184,388.93
Firm Role: Tier 1 Sub to AC Note: Payment Method = LSUM(A)




Michigan Department

of ansporiaton DERIVATION OF SUBCONSULTANT COSTS Exhibit C
5101C (01.08.19)

Summary of all Sub Costs for ALL JOB NUMBERS (including phases) for all services provided. Use additional pages as necessary.

MDOT CONTROL SECTION(S) - JOB NUMBER(S): CONTRACT / AUTHORIZATION #: FIRM ROLE:

CS 99990 & 99991 - JN 111111C 222222C 333333D 444444D )
555555C 666666C 777777D 888888D 999999C 2013-1234/z1 Tier 1 Sub

SUBCONSULTANT NAME: PROJECT DESCRIPTION:

Geotechnicals R' Us, Inc. 1-496, 1-96 to Lansing Road Reconstruction
o ————
SUB LABOR:

CLASSIFICATION HOURS X RATE/HR = LABOR COST

GR Class 1 90 X $ 65.00 = $ 5,850.00

GR Class 2 180 X $ 55.00 = $ 9,900.00

GR Class 3 270 X $ 45.00 = $ 12,150.00

GR Class 4 360 X $ 35.00 = $ 12,600.00

GR Class 5 450 X $ 25.00 = $ 11,250.00
Total Hours: 1350 Total Labor $ 51,750.00

LABOR ESCALATION: (Total Labor x Escalation Rate)

Anticipated % of | Anticipated Direct Anficipated
Dates / % Schedule Project Effort Labor Spent Escalation %
Between Between Between Between Compounded Anticipated Escalation $
Milestone: Milestones Milestones Milestones Milestones: Escalation Rate Between Milestones
Project Start (Date): 12/25/2018
% of Schedule = 33.15% 90% $ 46,575.00 | None Allowed None Allowed None Allowed

1st Year Anniversary (Date): 12/25/2019

% of Schedule = 33.15% 10% $ 5,175.00 2.00% 2.0000% $ 103.500
Service Completion (Date): 12/30/2021

Totals: 100.00% 100.00% $ 51,750.00 Overall Escalation Rate: 0.2000%

Total Escalation:| $ 103.50

Total Labor w/ Escalation $ 51,853.50

SUB OVERHEAD: (Total Labor x Overhead Rate

Overhead Rate: 175.00% Total Overhead $ 90,743.67

SUB FACILITIES CAPITAL COST OF MONEY (F.C.C.M.): (Total Labor x F.C.C.M. Rate,

F.C.C.M. Rate: 2.00% Total F.C.C.M. $ 1,037.07

SUB OTHER DIRECT EXPENSES: (List each item once at Actual Cost - NO MARKUP.)

ltems Quantity @ Unit Price Unit Item Price

GR ODC1 9.00 @ $ 10.000 GR U1 = $ 90.00
GR ODC2 9.00 @ $ 15.000 GR U2 = $ 135.00
GR ODC3 9.00 @ $ 20.000 GR U3 = $ 180.00
GR ODC4 9.00 @ $ 25.000 GR U4 = $ 225.00
GR ODC5 9.00 @ $ 30.000 GR U5 = $ 270.00
GR ODC6 9.00 @ $ 35.000 GR U6 = $ 315.00
GR ODC7 9.00 @ $ 40.000 GR U7 = $ 360.00
GR ODC8 9.00 @ $ 45.000 GR U8 = $ 405.00
GR ODC9 9.00 @ $ 50.000 GR U9 = $ 450.00
GR ODC10 9.00 @ $ 55.000 GR U10 = $ 495.00
GR ODC11 9.00 @ $ 60.000 GR U11 = $ 540.00
GR ODC12 9.00 @ $ 65.000 GR U12 = $ 585.00
GR ODC13 9.00 @ $ 70.000 GR U13 = $ 630.00
GR ODC14 9.00 @ $ 75.000 GR U14 = $ 675.00
GR ODC15 9.00 @ $ 80.000 GR U15 = $ 720.00
GR ODC16 9.00 @ $ 85.000 GR U16 = $ 765.00
GR ODC17 9.00 @ $ 90.000 GR U17 = $ 810.00
GR ODC18 9.00 @ $ 95.000 GR U18 = $ 855.00
GR ODC19 9.00 @ $ 100.000 GR U19 = $ 900.00
GR ODC20 9.00 @ $ 105.000 GR U20 = $ 945.00

Total Other Direct Expenses $ 10,350.00

: otal Labor + Total Overhead) x (4

Fixed Fee Rate: 11% Total Fixed Fee $ 15,685.65

TOTAL SUBCONSULTANT COSTS _$ 169,669.89
Firm Role: Tier 1 Sub to AC Note: Payment Method = ACFF




Michigan Department

of Transportation DERIVATION OF SUBCONSULTANT COSTS Exhibit C
5101C (01.08.19)
Summary of all Sub Costs for ALL JOB NUMBERS (including phases) for all services provided. Use additional pages as necessary.
MDOT CONTROL SECTION(S) - JOB NUMBER(S): CONTRACT / AUTHORIZATION #: FIRM ROLE:
CS 99990 & 99991 - JN 111111C 222222C 333333D 444444D .
555555C 666666C 777777D 888888D 999999C 2013-1234/21 Tier 2 Sub
SUBCONSULTANT NAME: PROJECT DESCRIPTION:
Lane Closure, Inc 1-496, 1-96 to Lansing Road Reconstruction
SUB LSUM / MILE / UNIT COSTS:
Iltems Quantity @ Bid Price Unit Iltem Price
Single Lane Closure (Fwy) 1.00 @ $ 9,000.000 LSUM = $ 9,000.00
Total Unit Costs $ 9,000.00
.
TOTAL SUBCONSULTANT COSTS $ 9,000.00
Firm Role: Tier 2 Sub to GRU Note: Payment Method = LSUM




Michigan Department

of Transportation DERIVATION OF SUBCONSULTANT COSTS Exhibit C
5101C (01.08.19)
Summary of all Sub Costs for ALL JOB NUMBERS (including phases) for all services provided. Use additional pages as necessary.
MDOT CONTROL SECTION(S) - JOB NUMBER(S): CONTRACT / AUTHORIZATION #: FIRM ROLE:
CS 99990 & 99991 - JN 111111C 222222C 333333D 444444D .
555555C 666666C 777777D 888888D 999999C 2013-1234/21 Tier 1 Sub

SUBCONSULTANT NAME: PROJECT DESCRIPTION:

Surveyors, PC 1-496, 1-96 to Lansing Road Reconstruction

SUB LABOR:

CLASSIFICATION NAME HOURS X RATE/HR = LABOR COST

SU Class 1 SU Staff 1 144 X $ 40.00 = $ 5,760.00

SU Class 2 SU Staff 2 216 X $ 35.00 = $ 7,560.00

SU Class 3 SU Staff 3 288 X $ 30.00 = $ 8,640.00

SU Class 4 SU Staff 4 360 X $ 25.00 = $ 9,000.00

SU Class 5 SU Staff 5 360 X $ 20.00 = $ 7,200.00
Total Hours: 1368 Total Labor $ 38,160.00

LABOR ESCALATION: (Total Labor x Escalation Rate)

Aniicipated % of | Anticipaied Direct Anticipated
Dates / % Schedule Project Effort Labor Spent Escalation %
Between Between Between Between Compounded Anticipated Escalation $
Milestone: Milestones Milestones Milestones Milestones: Escalation Rate Between Milestones
Project Start (Date): 12/25/2018
% of Schedule = 33.15% 80% $ 30,528.00 | None Allowed None Allowed None Allowed

1st Year Anniversary (Date): 12/25/2019

% of Schedule = 33.15% 20% $ 7,632.00 2.00% 2.0000% $ 152.640
Service Completion (Date): 12/30/2021

Totals: 100.00% 100.00% $ 38,160.00 Overall Escalation Rate: 0.4000%

Total Escalation: | $ 152.64

Total Labor w/ Escalation $ 38,312.64

SUB OVERHEAD: (Total Labor x Overhead Rate

Overhead Rate: 170.00% Total Overhead $ 65,131.47

SUB FACILITIES CAPITAL COST OF MONEY (F.C.C.M.): (Total Labor x F.C.C.M. Rate)

F.C.C.M. Rate: 1.50% Total F.C.C.M. $ 574.65

SUB OTHER DIRECT EXPENSES: (List each item once at Actual Cost - NO MARKUP.)

ltems Quantity @ Unit Price Unit Iltem Price

SU ODC1 9.00 @ $ 10.000 SuU U1 = $ 90.00
SU ODC2 9.00 @ $ 20.000 SU U2 = $ 180.00
SU ODC3 9.00 @ $ 30.000 SuU U3 = $ 270.00
SU ODC4 9.00 @ $ 40.000 SuU U4 = $ 360.00
SU ODC5 9.00 @ $ 50.000 SU U5 = $ 450.00
SU ODC6 9.00 @ $ 60.000 SU U6 = $ 540.00

Total Other Direct Expenses $ 1,890.00

TOTAL SUBCONSULTANT COSTS _$
Note: Payment Method = AC

105,908.76

Firm Role: Tier 1 Sub to AC




Michigan Department

of Transportation DERIVATION OF SUBCONSULTANT COSTS Exhibit C
5101C (01.08.19)
Summary of all Sub Costs for ALL JOB NUMBERS (including phases) for all services provided. Use additional pages as necessary.
MDOT CONTROL SECTION(S) - JOB NUMBER(S): CONTRACT / AUTHORIZATION #: FIRM ROLE:
CS 99990 & 99991 - JN 111111C 222222C 333333D 444444D .
555555C 666666C 777777D 888888D 999999C 2013-1234/21 Tier 2 Sub
SUBCONSULTANT NAME: PROJECT DESCRIPTION:
Give Them Traffic Contol 1-496, 1-96 to Lansing Road Reconstruction
SUB LSUM / MILE / UNIT COSTS:
Iltems Quantity @ Bid Price Unit Iltem Price
Single Ln Closure (Multi-Ln/Non-Fwy) 8.00 @ $ 3,000.000 Day = $ 24,000.00
Total Unit Costs $ 24,000.00
.
TOTAL SUBCONSULTANT COSTS $ 24,000.00
Firm Role: Tier 2 Sub to SU Note: Payment Method = UNIT




Michigan Department

of Transpartation DERIVATION OF SUBCONSULTANT COSTS Exhibit C
5101C (01.08.19)

Summary of all Sub Costs for ALL JOB NUMBERS (including phases) for all services provided. Use additional pages as necessary.

MDOT CONTROL SECTION(S) - JOB NUMBER(S): CONTRACT / AUTHORIZATION #: FIRM ROLE:
CS 99990 & 99991 - JN 111111C 222222C 333333D 444444D .
555555C 666666C 777777D 888888D 999999C 2013-1234/21 Tier 1 Sub
SUBCONSULTANT NAME: PROJECT DESCRIPTION:

Moore Traffic 1-496, 1-96 to Lansing Road Reconstruction
e
SUB LABOR:

CLASSIFICATION HOURS X RATE/HR = LABOR COST

MT Class 1 224 X $ 64.00 = $ 14,336.00

MT Class 2 288 X $ 54.00 = $ 15,552.00

MT Class 3 1088 X $ 44.00 = $ 47,872.00

MT Class 4 1472 X $ 34.00 = $ 50,048.00
Total Hours: 3072 Total Labor $ 127,808.00

LABOR ESCALATION: (Total Labor x Escalation Rate)

Aniicipated % of | Anticipated Direct Anticipated
Dates / % Schedule Project Effort Labor Spent Escalation %
Between Between Between Between Compounded Anticipated Escalation $
Milestone: Milestones Milestones Milestones Milestones: Escalation Rate Between Milestones
Project Start (Date): 12/25/2018
% of Schedule = 33.15% $ - None Allowed None Allowed None Allowed
1st Year Anniversary (Date): 12/25/2019
% of Schedule = 33.15% 20% $ 25,561.60 2.00% 2.0000% $ 511.239
2nd Year Anniversary (Date): 12/24/2020
% of Schedule = 33.15% 62% $ 79,240.96 2.00% 2.0400% $ 1,616.537
3rd Year Anniversary (Date): 12/24/2021
% of Schedule = 0.54% 18% $ 23,005.44 2.00% 2.0808% $ 478.704
Service Completion (Date): 12/30/2021
Totals: 100.00% 100.00% $ 127,808.00 Overall Escalation Rate: 2.03934%
Total Escalation: | $ 2,606.48
Total Labor w/ Escalation $ 130,414.48

SUB OVERHEAD: (Total Labor x Overhead Rate

Overhead Rate: 125.00% Total Overhead $ 163,018.08

SUB FIXED FEE FOR PROFIT: ((Total Labor + Total Overnead) X 11%)

Fixed Fee Rate: 11% Total Fixed Fee $ 32,277.60

TOTAL SUBCONSULTANT COSTS $ 325,710.16
Firm Role: Tier 1 Sub to AC Note: Payment Method = ACFF




Michigan Department

of Transpartation DERIVATION OF SUBCONSULTANT COSTS Exhibit C
5101C (01.08.19)

Summary of all Sub Costs for ALL JOB NUMBERS (including phases) for all services provided. Use additional pages as necessary.

MDOT CONTROL SECTION(S) - JOB NUMBER(S): CONTRACT / AUTHORIZATION #: FIRM ROLE:
CS 99990 & 99991 - JN 111111C 222222C 333333D 444444D .
555555C 666666C 777777D 888888D 999999C 2013-1234/21 Tier 1 Sub
SUBCONSULTANT NAME: PROJECT DESCRIPTION:

Delta Quality 1-496, 1-96 to Lansing Road Reconstruction
.
SUB LABOR:

CLASSIFICATION HOURS X RATE/HR = LABOR COST

DQ Class 1 670 X $ 70.00 = $ 46,900.00

DQ Class 2 1340 X $ 60.00 = $ 80,400.00
Total Hours: 2010 Total Labor $ 127,300.00

LABOR ESCALATION: (Total Labor x Escalation Rate)

Anficipated % of | Anticipated Direct Anticipated
Dates / % Schedule Project Effort Labor Spent Escalation %
Between Between Between Between Compounded Anticipated Escalation $
Milestone: Milestones Milestones Milestones Milestones: Escalation Rate Between Milestones
Project Start (Date): 12/25/2018
% of Schedule = 33.15% $ - None Allowed None Allowed None Allowed
1st Year Anniversary (Date): 12/25/2019
% of Schedule = 33.15% 33% $ 42,009.00 2.00% 2.0000% $ 840.178
2nd Year Anniversary (Date): 12/24/2020
% of Schedule = 33.15% 33% $ 42,009.00 2.00% 2.0400% $ 856.982
3rd Year Anniversary (Date): 12/24/2021
% of Schedule = 0.54% 34% $ 43,282.00 2.00% 2.0808% $ 900.610
Service Completion (Date): 12/30/2021
Totals: 100.00% 100.00% $ 127,300.00 Overall Escalation Rate: 2.0407%
Total Escalation: | $ 2,597.77
Total Labor w/ Escalation $ 129,897.77

SUB OVERHEAD: (Total Labor x Overhead Rate

Overhead Rate: 155.00% Total Overhead $ 201,341.52

SUB FIXED FEE FOR PROFIT: ((Total Labor + Total Overnead) X 11%)

Fixed Fee Rate: 11% Total Fixed Fee $ 36,436.34

TOTAL SUBCONSULTANT COSTS $ 367,675.63
Firm Role: Tier 1 Sub to AC Note: Payment Method = MILE(A)




Michigan Department
of Transportation
5101D (01.08.19)

SUMMARY OF PERSON HOURS BY PPMS TASK

EXHIBIT D

All Prime and Subconsultant Hours for EACH JOB NUMBER (including phases). For amendment/revision, complete this form showing all job numbers for all services provided. Use additional pages as necessary.

MDOT CONTROL SECTION(S) - JOB NUMBER(S):
CS 99990 & 99991 - JN 111111C 222222C 333333D 444444D
555555C 666666C 777777D 888888D 999999C

CONTRACT / AUTHORIZATION NUMBER:

2013-1234/71

PRIME CONSULTANT NAME:

Alpha Company, LLC

PROJECT DESCRIPTION:

I-496, 1-96 to Lansing Road Reconstruction

SUMMARY OF HOURS BY PPMS TASK

MDOT JN MDOT JN MDOT JN MDOT JN MDOT JN MDOT JN MDOT JN MDOT JN MDOT JN
PPMS Task Code Task Description Firm Init. 111111C 222222C 333333D 444444D 555555C 666666C T77777D 888888D 999999C Total

3330 Perform Design Survey Total 162 202 - - 152 152 - - 152 820
AC 10 50 - - - - - - - 60

SuU 152 152 - - 152 152 - - 152 760

3340 Conduct Structure Survey Total - - 152 152 - - 152 152 - 608
SuU - - 152 152 - - 152 152 - 608

3360 Prepare Base Plans Total 1,660 228 - - 236 236 - - 236 2,596
AC 1,600 168 - - 8 8 - - 8 1,792

BR - - - - 168 168 - - 168 504

DQ 60 60 - - 60 60 - - 60 300

3361 Review & Submit Prelim ROW Plans Total 175 80 - - 84 84 - - 84 507
AC 175 80 - - 4 4 - - 4 267

BR - - - - 80 80 - - 80 240

3370 Prepare Structure Study Total 40 - 278 286 - - 286 286 - 1,176
AC 40 - 248 8 - - 8 8 - 312

CS - - - 248 - - 248 248 - 744

DQ - - 30 30 - - 30 30 - 120

3380 Review Base Plans Total 46 16 24 32 24 24 32 32 24 254
AC 30 8 16 8 8 8 8 8 8 102

BR - - - - 8 8 - - 8 24

Cs - - - 16 - - 16 16 - 48

TEI 16 - - - - - - - - 16

MT - 8 8 8 8 8 8 8 8 64

3390 Develop the Maintaining Traffic Concepts Total 394 106 96 96 101 101 96 96 101 1,187
AC 10 10 - - 5 5 - - 5 35

TEI 384 - - - - - - - - 384

MT - 96 96 96 96 96 96 96 96 768

3510 Perform Roadway Geotech Investigation Total 160 160 - - 155 155 - - 155 785
AC 10 10 - - 5 5 - - 5 35

GRU 150 150 - - 150 150 - - 150 750

3522 Conduct Drainage Study, Design and BMP's Total 220 220 - - 90 90 - - 90 710
AC 220 220 - - 10 10 - - 10 470

BR - - - - 80 80 - - 80 240

3530 Geotechnical Foundation Engineering Report Total 10 10 150 150 5 5 150 150 5 635
AC 10 10 - - 5 5 - - 5 35

GRU - - 150 150 - - 150 150 - 600

3540 Develop the Maintaining Traffic Plan Total 394 58 48 48 53 53 48 48 53 803
AC 10 10 - - 5 5 - - 5 35

TEI 384 - - - - - - - - 384

MT - 48 48 48 48 48 48 48 48 384

3551 Prepare/Review Prelim Traffic Signal Design Plan Total 10 10 - - 5 5 - - 5 35
AC 10 10 - - 5 5 - - 5 35

3552 Dev Prelim Pavement Marking Plan Total 140 140 - - 10 10 - - 10 310
AC 140 140 - - 10 10 - - 10 310

3553 Dev Prelim Non-Freeway Signing Plan Total - 70 60 60 65 65 60 60 65 505
AC - 10 - - 5 5 - - 5 25

MT - 60 60 60 60 60 60 60 60 480

3554 Dev Prelim Freeway Signing Plan Total 130 - - - - - - - - 130
AC 10 - - - - - - - - 10

TEI 120 - - - - - - - - 120

3555 Prepare/Review Prelim Traffic Signal Operations Total - 10 - - 5 5 - - 5 25




SUMMARY OF HOURS BY PPMS TASK

MDOT JN MDOT JN MDOT JN MDOT JN MDOT JN MDOT JN MDOT JN MDOT JN MDOT JN
PPMS Task Code Task Description Firm Init. 111111C 222222C 333333D 444444D 555555C 666666C T77777D 888888D 999999C Total
AC - 10 - - 5 5 - - 5 25
3570 Prepare Prelim Structure Plans Total 40 - 308 316 - - 316 316 - 1,296
AC 40 - 248 8 - - 8 8 - 312
CS - - - 248 - - 248 248 - 744
DQ - - 60 60 - - 60 60 - 240
3580 Develop Preliminary Plans Total 1,900 228 - - 236 236 - - 236 2,836
AC 1,840 168 - - 8 8 - - 8 2,032
BR - - - - 168 168 - - 168 504
DQ 60 60 - - 60 60 - - 60 300
3581 Review and Submit Final ROW Plans Total 175 80 - - 84 84 - - 84 507
AC 175 80 - - 4 4 - - 4 267
BR - - - - 80 80 - - 80 240
3590 Review Preliminary Plans (Hold Plan Review Mtg) Total 46 16 24 32 24 24 32 32 24 254
AC 30 8 16 8 8 8 8 8 8 102
BR - - - - 8 8 - - 8 24
Cs - - - 16 - - 16 16 - 48
TEI 16 - - - - - - - - 16
MT - 8 8 8 8 8 8 8 8 64
3610 Compile Utility Information Total 100 100 - - 13 13 - - 13 239
AC 100 100 - - 10 10 - - 10 230
BR - - - - 3 3 - - 3 9
3660 Resolve Utility Issues Total 80 80 - - 13 13 - - 13 199
AC 80 80 - - 10 10 - - 10 190
BR - - - - 3 3 - - 3 9
3670 Develop Municipal Utility Plans Total 100 100 - - 13 13 - - 13 239
AC 100 100 - - 10 10 - - 10 230
BR - - - - 3 3 - - 3 9
3821 Prepare / Review Final Traffic Signal Design Plan Total - 10 - - 5 5 - - 5 25
AC - 10 - - 5 5 - - 5 25
3822 Complete Permanent Pavement Marking Plan Total 140 140 - - 10 10 - - 10 310
AC 140 140 - - 10 10 - - 10 310
3823 Complete Non-Freeway Signing Plan Total - 70 60 60 65 65 60 60 65 505
AC - 10 - - 5 5 - - 5 25
MT - 60 60 60 60 60 60 60 60 480
3824 Complete Freeway Signing Plan Total 130 - - - - - - - - 130
AC 10 - - - - - - - - 10
TEI 120 - - - - - - - - 120
3825 Prepare/Review Final Traffic Signal Operations Total - 10 - - 5 5 - - 5 25
AC - 10 - - 5 5 - - 5 25
3830 Complete the Maintaining Traffic Plan Total 394 58 48 48 53 53 48 48 53 803
AC 10 10 - - 5 5 - - 5 35
TEI 384 - - - - - - - - 384
MT - 48 48 48 48 48 48 48 48 384
3840 Develop Final Plans and Specifications Total 1,660 228 - - 236 236 - - 236 2,596
AC 1,600 168 - - 8 8 - - 8 1,792
BR - - - - 168 168 - - 168 504
DQ 60 60 - - 60 60 - - 60 300
3850 Develop Structure Final Plans and Specs Total 40 - 1,112 1,144 - - 1,144 1,144 - 4,584
AC 40 - 992 32 - - 32 32 - 1,128
Cs - - - 992 - - 992 992 - 2,976
DQ - - 120 120 - - 120 120 - 480
3870 Hold Omissions/Errors Check (OEC) Meeting Total 46 16 24 32 24 24 32 32 24 254
AC 30 8 16 8 8 8 8 8 8 102
BR - - - - 8 8 - - 8 24
CS - - - 16 - - 16 16 - 48
TEI 16 - - - - - - - - 16
MT - 8 8 8 8 8 8 8 8 64
3910 Prepare Final Package Total 584 158 326 334 162 162 334 334 162 2,556
AC 170 80 248 8 4 4 8 8 4 534
BR - - - - 80 80 - - 80 240
CS - - - 248 - - 248 248 - 744
TEI 384 - - - - - - - - 384




SUMMARY OF HOURS BY PPMS TASK

MDOT JN MDOT JN MDOT JN MDOT JN MDOT JN MDOT JN MDOT JN MDOT JN MDOT JN
PPMS Task Code Task Description Firm Init. 111111C 222222C 333333D 444444D 555555C 666666C 777777D 888888D 999999C Total
MT - 48 48 48 48 48 48 48 48 384
DQ 30 30 30 30 30 30 30 30 30 270
5021 Public Relations Total 450 - - - - - - - - 450
MR 450 - - - - - - - - 450
SUMMARY OF HOURS BY FIRM
MDOT JN MDOT JN MDOT JN MDOT JN MDOT JN MDOT JN MDOT JN MDOT JN MDOT JN
Role Firm Name Firm Init. 111111C 222222C 333333D 444444D 555555C 666666C 777777D 888888D 999999C Total
Prime Firm Alpha Company, LLC AC 6,640 1,708 1,784 80 175 175 80 80 175 10,897
Tier 1 Sub Media Relations MR 450 - - - - - - - - 450
Tier 1 Sub Bravo Roads, LLC BR - - - - 857 857 - - 857 2,571
Tier 1 Sub Charlie Structure Co. CS - - - 1,784 - - 1,784 1,784 - 5,352
Tier 1 Sub Traffic Engineering, Inc. TEI 1,824 - - - - - - - - 1,824
Tier 1 Sub Geotechnicals R' Us, Inc. GRU 150 150 150 150 150 150 150 150 150 1,350
Tier 1 Sub Surveyors, PC SuU 152 152 152 152 152 152 152 152 152 1,368
Tier 1 Sub Moore Traffic MT - 384 384 384 384 384 384 384 384 3,072
Tier 1 Sub Delta Quality DQ 210 210 240 240 210 210 240 240 210 2,010
Totals 9,426 2,604 2,710 2,790 1,928 1,928 2,790 2,790 1,928 28,894




Michigan Department PROPOSED PERSON HOURS BY PPMS TASK EXHIBIT E
of Transportation
5101E (01.08.19) Summary of all Prime or Subconsultant Hours for ALL JOB NUMBERS (including phases). For amendment/revision, complete this form showing all job numbers for all services provided. Submit only one form per consultant. Use
additional pages as necessary.
MDOT CONTROL SECTION(S) - JOB NUMBER(S): CONTRACT / AUTHORIZATION #: FIRM ROLE:
CS 99990 & 99991 - N 111111C 222222C 333333D 444444D 555555C 666666C 777777D 888888D 999999C 2013-1234/z71 Prime Firm
CONSULTANT NAME: PROJECT DESCRIPTION:
Alpha Company, LLC 1-496, 1-96 to Lansing Road Reconstruction
SUMMARY OF PERSON HOURS FOR ALL MDOT JN'S PER PPMS TASK AND CLASSIFICATION
PPMS Task Code Task Description AC Class 36 AC Class 32 AC Class 28 AC Class 20 AC Class 18 AC Class 16 AC Class 14 AC Class 12 AC Class 10 AC Class 8 | (OTP) - AC Class HOURS FOR
8 TASK
3330 Perform Design Survey 5 5 50 60
3360 Prepare Base Plans 192 176 368 376 360 320 1792
3361 Review & Submit Prelim ROW Plans 21 18 64 68 56 40 267
3370 Prepare Structure Study 32 16 32 64 128 20 20 312
3380 Review Base Plans 74 18 10 102
3390 Develop the Maintaining Traffic Concepts 25 10 35
3510 Perform Roadway Geotech Investigation 25 10 35
3522 Conduct Drainage Study, Design and BMP's 50 20 100 100 100 100 470
3530 Geotechnical Foundation Engineering Report 25 10 35
3540 Develop the Maintaining Traffic Plan 25 10 35
3551 Prepare/Review Prelim Traffic Signal Design Plan 25 10 35
3552 Dev Prelim Pavement Marking Plan 50 20 80 160 310
3553 Dev Prelim Non-Freeway Signing Plan 20 5 25
3554 Dev Prelim Freeway Signing Plan 5 5 10
3555 Prepare/Review Prelim Traffic Signal Operations 20 5 25
3570 Prepare Prelim Structure Plans 32 16 32 64 128 20 20 312
3580 Develop Preliminary Plans 232 216 408 416 400 360 2032
3581 Review and Submit Final ROW Plans 21 18 64 68 56 40 267
3590 Review Preliminary Plans (Hold Plan Review Mtg) 74 18 10 102
3610 Compile Utility Information 50 20 40 80 40 230
3660 Resolve Utility Issues 50 20 40 40 40 190
3670 Develop Municipal Utility Plans 50 20 40 80 40 230
3821 Prepare / Review Final Traffic Signal Design Plan 20 5 25
3822 Complete Permanent Pavement Marking Plan 50 20 80 160 310
3823 Complete Non-Freeway Signing Plan 20 5 25
3824 Complete Freeway Signing Plan 5 5 10
3825 Prepare/Review Final Traffic Signal Operations 20 5 25
3830 Complete the Maintaining Traffic Plan 25 10 35
3840 Develop Final Plans and Specifications 192 176 368 376 360 320 1792
3850 Develop Structure Final Plans and Specs 128 64 128 256 512 20 20 1128
3870 Hold Omissions/Errors Check (OEC) Meeting 74 18 10 102
3910 Prepare Final Package 58 34 96 112 164 20 10 10 10 10 10 534
SUMMARY OF PERSON HOURS FOR ALL MDOT JN'S
Classification:| AC Class 36 AC Class 32 AC Class 28 AC Class 20 AC Class 18 AC Class 16 AC Class 14 AC Class 12 AC Class 10 AC Class 8 | (OTP) - AC Class HOURS
8 FOR FIRM
Total Hours: 1695 954 1714 1930 2424 1570 70 70 130 210 130 10897




Mig:‘ﬁzc}?%ef‘afggs”t PROPOSED PERSON HOURS BY PPMS TASK EXHIBIT E
5101E (opl,og,lg) Summary of all Prime or Subconsultant Hours for ALL JOB NUMBERS (including phases). For
amendment/revision, complete this form showing all job numbers for all services provided. Submit only one form
per consultant. Use additional pages as necessary.
MDOT CONTROL SECTION(S) - JOB NUMBER(S): CONTRACT / AUTHORIZATION #:  |FIRM ROLE:
CS 99990 & 99991 - JN 111111C 222222C 333333D 444444D 555555C 666666C .
777777D 888888D 999999C 2013-1234/21 Tier 1 Sub

CONSULTANT NAME:

Media Relations

PROJECT DESCRIPTION:

1-496, 1-96 to Lansing Road Reconstruction

SUMMARY OF PERSON HOURS FOR ALL MDOT JN'S PER PPMS TASK AND CLASSIFICATION

PPMS Task Code Task Description MR Class 10 MR Class 16 MR Class 24 HOURS FOR
TASK
5021 Public Relations 200 150 100 450
SUMMARY OF PERSON HOURS FOR ALL MDOT JN'S
Classification:| MR Class 10 MR Class 16 MR Class 24 HOURS
FOR FIRM
Total Hours: 200 150 100 450




Michigan Department PROPOSED PERSON HOURS BY PPMS TASK EXHIBIT E
of Transportation
5101E (01.08.19) Summary of all Prime or Subconsultant Hours for ALL JOB NUMBERS (including phases). For amendment/revision, complete this form showing all job
numbers for all services provided. Submit only one form per consultant. Use additional pages as necessary.
MDOT CONTROL SECTION(S) - JOB NUMBER(S): CONTRACT / AUTHORIZATION #:  |FIRM ROLE:
CS 99990 & 99991 - JN 111111C 222222C 333333D 444444D 555555C 666666C 777777D 888888D 999999C 2013-1234/21 Tier 1 Sub

CONSULTANT NAME:

Bravo Roads, LLC

PROJECT DESCRIPTION:

1-496, 1-96 to Lansing Road Reconstruction

SUMMARY OF PERSON HOURS FOR ALL MDOT JN'S PER PPMS TASK AND CLASSIFICATION

PPMS Task Code Task Description BR Class 34 BR Class 30 BR Class 20 BR Class 15 BR Class 5 (OTP) - BR Class HOURS FOR
15 TASK
3360 Prepare Base Plans 24 48 144 144 120 24 504
3361 Review & Submit Prelim ROW Plans 12 24 72 84 48 240
3380 Review Base Plans 24 24
3522 Conduct Drainage Study, Design and BMP's 12 24 72 60 48 24 240
3580 Develop Preliminary Plans 24 48 144 144 120 24 504
3581 Review and Submit Final ROW Plans 12 24 72 84 48 240
3590 Review Preliminary Plans (Hold Plan Review Mtg) 24 24
3610 Compile Utility Information 3 6
3660 Resolve Utility Issues 3 6
3670 Develop Municipal Utility Plans 3 6 9
3840 Develop Final Plans and Specifications 24 48 144 144 120 24 504
3870 Hold Omissions/Errors Check (OEC) Meeting 24 24
3910 Prepare Final Package 12 24 72 84 48 240
SUMMARY OF PERSON HOURS FOR ALL MDOT JN'S
Classification:| BR Class 34 BR Class 30 BR Class 20 BR Class 15 BRClass5 |[(OTP)-BR Class HOURS
15 FOR FIRM
Total Hours: 201 258 720 744 552 96 2571




Michigan Department PROPOSED PERSON HOURS BY PPMS TASK EXHIBIT E
of Transportation
5101E (01.08.19) Summary of all Prime or Subconsultant Hours for ALL JOB NUMBERS (including phases). For amendment/revision, complete this form showing all job
numbers for all services provided. Submit only one form per consultant. Use additional pages as necessary.
MDOT CONTROL SECTION(S) - JOB NUMBER(S): CONTRACT / AUTHORIZATION #:  |FIRM ROLE:
CS 99990 & 99991 - JN 111111C 222222C 333333D 444444D 555555C 666666C 777777D 888888D 999999C 2013-1234/21 Tier 1 Sub

CONSULTANT NAME:

Charlie Structure Co.

PROJECT DESCRIPTION:

1-496, 1-96 to Lansing Road Reconstruction

SUMMARY OF PERSON HOURS FOR ALL MDOT JN'S PER PPMS TASK AND CLASSIFICATION

PPMS Task Code Task Description CS Class 1 CS Class 2 CS Class 3 CS Class 4 CSClass § HOURS FOR
TASK
3370 Prepare Structure Study 24 48 96 192 384 744
3380 Review Base Plans 24 24 48
3570 Prepare Prelim Structure Plans 24 48 96 192 384 744
3590 Review Preliminary Plans (Hold Plan Review Mtg) 24 24 48
3850 Develop Structure Final Plans and Specs 96 192 384 768 1536 2976
3870 Hold Omissions/Errors Check (OEC) Meeting 24 24 48
3910 Prepare Final Package 24 48 96 192 384 744
SUMMARY OF PERSON HOURS FOR ALL MDOT JN'S
Classification:| CS Class 1 CS Class 2 CS Class 3 CS Class 4 CS Class 5 HOURS
FOR FIRM
Total Hours: 240 336 744 1344 2688 5352




Michigan Department PROPOSED PERSON HOURS BY PPMS TASK EXHIBIT E
of Transportation
5101E (01.08.19) Summary of all Prime or Subconsultant Hours for ALL JOB NUMBERS (including phases). For amendment/revision, complete this
form showing all job numbers for all services provided. Submit only one form per consultant. Use additional pages as necessary.
MDOT CONTROL SECTION(S) - JOB NUMBER(S): CONTRACT / AUTHORIZATION #: FIRM ROLE:
CS 99990 & 99991 - JN 111111C 222222C 333333D 444444D 555555C 666666C 777777D 888888D .
2013-1234/z1 Tier 1 Sub

999999C

CONSULTANT NAME:

Traffic Engineering, Inc.

PROJECT DESCRIPTION:

I-496, 1-96 to Lansing Road Reconstruction

SUMMARY OF PERSON HOURS FOR ALL MDOT JN'S PER PPMS TASK AND CLASSIFICATION

PPMS Task Code Task Description TE Class 1 TE Class 2 TE Class 3 TE Class 4 HOURS FOR
TASK
3380 Review Base Plans 8 8 16
3390 Develop the Maintaining Traffic Concepts 32 32 128 192 384
3540 Develop the Maintaining Traffic Plan 32 32 128 192 384
3554 Dev Prelim Freeway Signing Plan 16 32 64 120
3590 Review Preliminary Plans (Hold Plan Review Mtg) 8 16
3824 Complete Freeway Signing Plan 16 32 64 120
3830 Complete the Maintaining Traffic Plan 32 32 128 192 384
3870 Hold Omissions/Errors Check (OEC) Meeting 8 8 16
3910 Prepare Final Package 32 32 128 192 384
SUMMARY OF PERSON HOURS FOR ALL MDOT JN'S
Classification:|  TE Class 1 TE Class 2 TE Class 3 TE Class 4 HOURS
FOR FIRM
Total Hours: 168 160 600 896 1824




Michigan Department PROPOSED PERSON HOURS BY PPMS TASK EXHIBIT E
of Transportation
5101E (01.08.19) Summary of all Prime or Subconsultant Hours for ALL JOB NUMBERS (including phases). For amendment/revision, complete this form showing all job
numbers for all services provided. Submit only one form per consultant. Use additional pages as necessary.
MDOT CONTROL SECTION(S) - JOB NUMBER(S): CONTRACT / AUTHORIZATION #:  |FIRM ROLE:
CS 99990 & 99991 - JN 111111C 222222C 333333D 444444D 555555C 666666C 777777D 888888D 999999C 2013-1234/21 Tier 1 Sub

CONSULTANT NAME:

Geotechnicals R' Us, Inc.

PROJECT DESCRIPTION:

1-496, 1-96 to Lansing Road Reconstruction

SUMMARY OF PERSON HOURS FOR ALL MDOT JN'S PER PPMS TASK AND CLASSIFICATION

PPMS Task Code Task Description GR Class 1 GR Class 2 GR Class 3 GR Class 4 GR Class 5 HOURS FOR
TASK
3510 Perform Roadway Geotech Investigation 50 100 150 200 250 750
3530 Geotechnical Foundation Engineering Report 40 80 120 160 200 600
SUMMARY OF PERSON HOURS FOR ALL MDOT JN'S
Classification:| GR Class 1 GR Class 2 GR Class 3 GR Class 4 GRClass 5 HOURS
FOR FIRM
Total Hours: 90 180 270 360 450 1350




Michigan Department PROPOSED PERSON HOURS BY PPMS TASK EXHIBIT E
of Transportation
5101E (01.08.19) Summary of all Prime or Subconsultant Hours for ALL JOB NUMBERS (including phases). For amendment/revision, complete this form showing all job
numbers for all services provided. Submit only one form per consultant. Use additional pages as necessary.
MDOT CONTROL SECTION(S) - JOB NUMBER(S): CONTRACT / AUTHORIZATION #:  |FIRM ROLE:
CS 99990 & 99991 - JN 111111C 222222C 333333D 444444D 555555C 666666C 777777D 888888D 999999C 2013-1234/21 Tier 1 Sub

CONSULTANT NAME:

Surveyors, PC

PROJECT DESCRIPTION:

1-496, 1-96 to Lansing Road Reconstruction

SUMMARY OF PERSON HOURS FOR ALL MDOT JN'S PER PPMS TASK AND CLASSIFICATION

PPMS Task Code Task Description SU Class 1 SU Class 2 SU Class 3 SU Class 4 SU Class 5 HOURS FOR
TASK
3330 Perform Design Survey 80 120 160 200 200 760
3340 Conduct Structure Survey 64 96 128 160 160 608
SUMMARY OF PERSON HOURS FOR ALL MDOT JN'S
Classification:|  SU Class 1 SU Class 2 SU Class 3 SU Class 4 SU Class 5 HOURS
FOR FIRM
Total Hours: 144 216 288 360 360 1368




Michigan Department

: PROPOSED PERSON HOURS BY PPMS TASK EXHIBIT E
of Transportation
5101E (01.08.19) Summary of all Prime or Subconsultant Hours for ALL JOB NUMBERS (including phases). For amendment/revision, complete this
form showing all job numbers for all services provided. Submit only one form per consultant. Use additional pages as necessary.
MDOT CONTROL SECTION(S) - JOB NUMBER(S): CONTRACT / AUTHORIZATION #: FIRM ROLE:
CS 99990 & 99991 - JN 111111C 222222C 333333D 444444D 555555C 666666C 777777D 888888D .
2013-1234/z1 Tier 1 Sub

999999C

CONSULTANT NAME:

Moore Traffic

PROJECT DESCRIPTION:

I-496, 1-96 to Lansing Road Reconstruction

SUMMARY OF PERSON HOURS FOR ALL MDOT JN'S PER PPMS TASK AND CLASSIFICATION

PPMS Task Code Task Description MT Class 1 MT Class 2 MT Class 3 MT Class 4 HOURS FOR
TASK
3380 Review Base Plans 64 64
3390 Develop the Maintaining Traffic Concepts 64 64 256 384 768
3540 Develop the Maintaining Traffic Plan 32 32 128 192 384
3553 Dev Prelim Non-Freeway Signing Plan 32 64 128 256 480
3590 Review Preliminary Plans (Hold Plan Review Mtg) 64 64
3823 Complete Non-Freeway Signing Plan 32 64 128 256 480
3830 Complete the Maintaining Traffic Plan 32 32 128 192 384
3870 Hold Omissions/Errors Check (OEC) Meeting 64 64
3910 Prepare Final Package 32 32 128 192 384
SUMMARY OF PERSON HOURS FOR ALL MDOT JN'S
Classification:| MT Class 1 MT Class 2 MT Class 3 MT Class 4 HOURS
FOR FIRM
Total Hours: 224 288 1088 1472 3072




Michigan Department PROPOSED PERSON HOURS BY PPMS TASK EXHIBIT E

of Transportation

5101E (01.08.19) Summary of all Prime or Subconsultant Hours for ALL JOB NUMBERS (including phases). For
amendment/revision, complete this form showing all job numbers for all services provided. Submit only one form
per consultant. Use additional pages as necessary.

MDOT CONTROL SECTION(S) - JOB NUMBER(S):
CS 99990 & 99991 - JN 111111C 222222C 333333D 444444D 555555C 666666C
777777D 888888D 999999C

CONTRACT / AUTHORIZATION #:  |FIRM ROLE:

2013-1234/71 Tier 1 Sub

CONSULTANT NAME:

PROJECT DESCRIPTION:

Delta Quality 1-496, 1-96 to Lansing Road Reconstruction
SUMMARY OF PERSON HOURS FOR ALL MDOT JN'S PER PPMS TASK AND CLASSIFICATION
PPMS Task Code Task Description DQ Class 1 DQ Class 2 HOURS FOR
TASK
3360 Prepare Base Plans 100 200 300
3370 Prepare Structure Study 40 80 120
3570 Prepare Prelim Structure Plans 80 160 240
3580 Develop Preliminary Plans 100 200 300
3840 Develop Final Plans and Specifications 100 200 300
3850 Develop Structure Final Plans and Specs 160 320 480
3910 Prepare Final Package 90 180 270
SUMMARY OF PERSON HOURS FOR ALL MDOT JN'S
Classification:| DQ Class 1 DQ Class 2 HOURS
FOR FIRM
Total Hours: 670 1340 2010




